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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works Contracts 
at the location, time, and date shown on the cover of these specifications for performing work 
on AC Water & Sewer Group 1004 (Project). 

2. SUMMARY OF WORK:  The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project as 
described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public 
records subject to public disclosure.  It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid.  General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. SUBCONTRACTING PARTICIPATION PERCENTAGES: 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation   6.6% 

2. ELBE participation 15.7% 

3. Total mandatory participation 22.3% 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/. 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR 

4.3.2. Bidder’s submission of Good Faith Effort documentation, saved in 
searchable Portable Document Format (PDF) and stored on Compact Disc 
(CD) or Digital Video Disc (DVD), demonstrating the Bidder made a good 
faith effort to outreach to and include SLBE-ELBE Subcontractors required 
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in this document within 3 Working Days of the Bid opening if the overall 
mandatory participation percentage is not met. 

4.4. For additional Equal Opportunity Contracting Program requirements, see  
Attachment C. 

5. PRE-BID MEETING: 

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre-qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracts Conference 
Room, at 1010 Second Avenue, 14th Floor, San Diego, CA 92101, at 10:00 AM on 
JANUARY 28, 2015. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign 
language or oral interpreter for this meeting, call the Public Works Contracts at (619) 
533-3450 at least 5 Working Days prior to the Pre-Bid Meeting to ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City’s web-based vendor registration and bid 
management system, BidsOnlineTM hosted by PlanetBids System. For additional 
information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg.shtml. 

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. JOINT VENTURE CONTRACTORS:  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

8. PREVAILING WAGE RATES:  Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws.  For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 

8.1. Compliance with Prevailing Wage Requirements.  Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not less 
than the prevailing rate of per diem wages as determined by the Director of the 
California Department of Industrial Relations (DIR). This includes work performed 
during the design and preconstruction phases of construction including, but not 
limited to, inspection and land surveying work. 
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8.2. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the prevailing 
rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested party 
upon request. 

8.3. The wage rates determined by the DIR refer to expiration dates.  If the published 
wage rate does not refer to a predetermined wage rate to be paid after the expiration 
date, then the published rate of wage shall be in effect for the life of this Contract. If 
the published wage rate refers to a predetermined wage rate to become effective upon 
expiration of the published wage rate and the predetermined wage rate is on file with 
the DIR, such predetermined wage rate shall become effective on the date following 
the expiration date and shall apply to this Contract in the same manner as if it had 
been published in said publication.  If the predetermined wage rate refers to one or 
more additional expiration dates with additional predetermined wage rates, which 
expiration dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date of the 
previous wage rate. If the last of such predetermined wage rates expires during the 
life of this Contract, such wage rate shall apply to the balance of the Contract. 

8.4. Penalties for Violations.  Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

8.5. Payroll Records.  Contractor and its subcontractors shall comply with California 
Labor Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection. 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City’s web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City.  

8.6. Apprentices.  Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and wages of 
apprentices. Contractor shall be held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

8.7. Working Hours.  Contractor and subcontractors shall comply with California Labor 
Code sections 1810 through 1815, including but not limited to: (i) restrict working 
hours on public works contracts to eight hours a day and forty hours a week, unless 
all hours worked in excess of 8 hours per day are compensated at not less than 1½ 
times the basic rate of pay; and (ii) specify penalties to be imposed on design 
professionals and subcontractors of $25 per worker per day for each day the worker 
works more than 8 hours per day and 40 hours per week in violation of California 
Labor Code sections1810 through 1815. 

8.8. Required Provisions for Subcontracts.  Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1775, 1776, 1777.5, 1810, 1813, 1815, 1860 
and 1861. 
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8.9. Labor Code Section 1861 Certification.  Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that “I am aware of the 
provisions of Section 3700 of the California Labor Code which require every 
employer to be insured against liability for workers’ compensation or to undertake 
self-insurance in accordance with the provisions of that code, and I will comply with 
such provisions before commencing the performance of the work of this Contract.” 

8.10. Labor Compliance Program.  The City has its own Labor Compliance Program as 
authorized by the DIR. The City will withhold contract payments when payroll 
records are delinquent or deemed inadequate by the City or other governmental 
entity, or it has been established after an investigation by the City or other 
governmental entity that underpayment(s) have occurred. 

9. BIDDERS MUST REGISTER WITH THE CALIFORNIA DEPARTMENT OF 
INDUSTRIAL RELATIONS (DIR):  Pursuant to Labor Code section 1725.5 (with limited 
exceptions under Labor Code section 1771.1(a)): 

9.1. No contractor or subcontractor may be listed on a bid proposal for a public works 
project submitted on or after March 1, 2015 unless registered with the Department of 
Industrial Relations. 

9.2. No contractor or subcontractor may be awarded a contract for public work on a 
public works project awarded on or after April 1, 2015 unless registered with the 
Department of Industrial. 

9.3. This project is subject to compliance monitoring and enforcement by the Department 
of Industrial Relations. 

10. INSURANCE REQUIREMENTS:  

10.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

10.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

11. PREQUALIFICATION OF CONTRACTORS:   

11.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified will be deemed non-responsive 
and ineligible for award.  Complete information and prequalification questionnaires 
are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

11.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracts, Prequalification 
Program, 1010 Second Avenue, 14th Floor, San Diego, CA 92101.  For additional 
information or the answer to questions about the prequalification program, contact 
David Stucky at 619-533-3474 or dstucky@sandiego.gov. 
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12. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 

Title Edition Document 
Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For Use 
(when specified)* 

Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

13. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

14. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

15. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

16. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

17. AWARD PROCESS: 

17.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

17.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 
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17.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 

18. SUBCONTRACT LIMITATIONS: The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform not 
less than the specified amount. Failure to comply with this requirement shall render the bid 
non-responsive and ineligible for award. 

19. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be 
obtained by visiting the City’s website: http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracts. 

20. SUBMISSION OF QUESTIONS: 

20.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  All questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention:  [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

20.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

20.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City’s online bidding service. 

20.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

21. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

22. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. Tax 
Identification numbers for both the Bidder and the listed Subcontractors must be submitted on 
the City provided forms with the Notice Inviting Bids and Contract forms. 
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23. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand. 

23.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents Schedule,” 
(see Volume 1).  Bidder is requested to retain for their reference other portions of the 
Contract Documents that are not required to be submitted with the Bid. The entire 
specifications for the bid package do not need to be submitted with the bid. 

23.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

23.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

23.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

24. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY): 

24.1. Bidders shall submit Bid Security at bid time.  Bid Security shall be in one of the 
following forms:  a cashier's check, or a properly certified check upon some 
responsible bank; or an approved corporate surety bond payable to the City of San 
Diego for an amount of not less than 10% total bid amount. 

24.2. This check or bond, and the monies represented thereby, will be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into the  
contract and furnish the required final performance and payment bonds. 

24.3. The Bidder agrees that in the event of the Bidder’s failure to execute this contract and 
provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to 
the City the damages, not exceeding the sum of 10% of the amount of the Bid, that 
the City may suffer as a result of such failure. 

24.4. A Bid received without the specified bid security may be rejected as non-responsive. 

25. AWARD OF CONTRACT OR REJECTION OF BIDS: 

25.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

25.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of prices” or 
Proposal form).  Incomplete price schedules will be rejected as being non-responsive. 

25.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to bidding 
procedure. 

25.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
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nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

25.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracts no later than 10 days after the 
City’s announcement of the selected Bidder or no later than 10 days from the date that 
the City issues notice of designation of a Bidder as non-responsible in accordance with 
San Diego Municipal Code Chapter 2, § 22.3029, “Protests of Contract Award.” 

25.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

25.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

25.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

26. BID RESULTS: 

26.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

26.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

27. THE CONTRACT: 

27.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing. 

27.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee.  The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim or 
suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

27.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 
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27.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 

27.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

28. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents).  The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

29. CITY STANDARD PROVISIONS:  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

29.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

29.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

29.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

29.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776. 

29.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

29.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 

29.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63. 

30. PRE-AWARD ACTIVITIES: 

30.1. The selected contractor by the City to execute a contract for this Work shall provide 
the information required within the time specified in “Required Documents,” of this 
bid package.  Failure to provide the information within the time specified may result 
in the Bid being rejected as non-responsive. 
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30.2. If the Bid is rejected as non-responsive, the selected contractor by the City to execute 
a contract for this Work shall forfeit the required Bid.  The decision that the selected 
contractor by the City to execute a contract for this Work is non-responsive for 
failure to provide the information required within the time specified shall be at the 
sole discretion of the City. 

31. PHASED FUNDING: 

For additional Phased Funding Provisions, see Attachment B. 

32. ADDITIVE/DEDUCTIVE ALTERNATES: 

32.1. The additive/deductive alternates have been established to allow the City to compare 
the cost of specific portions of the Work with the Project’s budget and enable the 
City to make decision prior to award.  The award will be established as described in 
the Bid.  The City reserves the right to award the Contract for the Base Bid only or 
the Base Bid plus any combination of Additive and Deductive Alternate(s). 

32.2. For water pipeline projects, the Maps (Appendix H) typically show all cut and plug and 
connection work to be performed by City Forces. However, Bidders shall refer to 
Bidding Documents to see if all or part of this work will be performed by the Contractor. 

33. REQUIRED DOCUMENT SCHEDULE: 

33.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

33.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification of 
Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named Equipment/Material 
Supplier List 

8.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA45 - Subcontractors 
Additive/Deductive Alternate 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

9.  WITHIN 3 WORKING DAYS OF 
BID OPENING 

ALL BIDDERS SLBE Good Faith Efforts Documentation  

10.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made 
Available 

11.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD 
FAITH EFFORT 
DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

12.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Phased Funding Schedule Agreement 
(when required)  

13.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

 Pre-Award Schedule (Phased Funded 
Contracts Only) 

14.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual owners 
of the Apparent Low Bidder  

15.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture: 

 Joint Venture Agreement 

 Joint Venture License 

16.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

17.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

18.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

19.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

20.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

21.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

22.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER 
OF CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS 

AGREEMENT 

 



CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, herein 
called "City", and BUR TECH PIPELINE, INC. , herein called "Contractor" for construction of 
AC Water & Sewer Group 1004; Bid No. K-15-1310-DBB-3, in the amount of 
TWO MILLION TWO HUNDRED TWENTY -ONE THOUSAND FIVE HUNDRED SEVENTY -NINE 
DOLLARS AND 26/100 ($2,221,579.26), which is comprised ofthe Base Bid plus Alternates A and B. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the parties 
hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) That certain documents entitled AC Water & Sewer Group 1004 on file in the office of 
the Public Works Department as Document No. B-14146, B-14148, as well as all matters 
referenced therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract and in 
strict conformity therewith shall perform and complete in a good and workmanlike manner AC 
Water & Sewer Group 1004; Bid Number K-15-1310-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in 
the manner and with such additions or deductions as are provided for in this contract, and the 
Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in connection with 
this contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 
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CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its 
Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

By~ BytA fk ~j)z. 
f.e d ro "'iJ.e {_q ra. Jr-

Deputy City Attorney ' 
Print Name: Stephen Samara Print Name: 

Principal Contract Specialist (Acting) 

Date: __ L-,+-f._,...,_____,J"--/-----'/'-=f __ · __ _ Date:~.~~~~""-------

CONTRACTOR 

By , 

City of San Diego License No.: BJqq(p OO'Zt)t?b 

State Contractor's License No.: '71&2-61~ 
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EXECUTED IN TRIPLICATE 
BOND NO. 2193960 
PREMIUM: $ 16,199.00 
PREMIUM IS FOR CONTRACT TERM 
AND IS SUBJECT TO ADJUSTMENT 
BASED ON FINAL CONTRACT PRICE 

CONTRACT FORMS ATTACHMENTS 
PERFORMANCE BOND AND LABOR AND MATERlALlVIEN'S BOND 

FAITHFUL PJI;RFO~CE BOND AW2 LABOR AND MATEJ,UALM:EN'S BOND; 

BUR"[ECij PIPELINE, INCORPORATED a corporation; as principal, ru1d 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY a corporation authorized to do business 

in the State of California, as Surety, hereby obligate themselves, their successors and assigns, jointly and 

severally, to The City of San Diego a m1ll1icipa1 corporation in the sum of 

JWQ MILLION TWO HUNDRED TWENTY-QNE THOUSANR FIVE ffilli]2RED SEVRNTY-NINE 

DOLLARS AND 2g/10Q ($2,221.579.26) fo.r the faithful performance of the annexyd contract, and in the 

sum of TWO MILLION TWO HJ)]:IDRED· TWENTY-ONE THOUSAND FIVE I-IUNJ)BED 

SEVEN.IY·NINE DOLLARS AND 26/100 ($2,221.572.26) for the benefit of laborers and materialmen 

designated below. 

Condition§;. 

If the Principal shall faithfully perfonn the annexed contract AC Water & Sewer Group 1004; 
Bid Number K-15-1310-DBB-3, San Diego, CalJfornia then the obligation herein with respect to a 
faithful performance shall be void; otherwise it shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing materi'als for or 
performing labor in the execution of this contract, and shall pay all amounts due under the Califomia 
Unemployment I.usurance Act then the obligation herein with respect to laborers and material~rwn shall be 
void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers a11d materialmen shall inure to the benefit of all 
persons, firms and corporations entitled to file claims under the provisions of Chapter 3 of Division 5 of 
Title I of the Government Code of the State of California or under the provisions of Section 3082 et seq. 
of the Civil Code oftbe State of California. 

Changes in the terms of the annexed contract or specifications accompanying same or referred to 
therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives notice of same. 
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CONTRACT FORMS ATTACHMENTS (continued) 
PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this bond. 

Dated ______ M_A_R_C_H_6_,_2_0_15 __ ~--

Approved as to Fonn and Legality 

Approved: 

BURTECH PIPELINE, INCORPORATED 
Ptincipal 

Surety 

By 11wO·<fl~-~ 
Attorney-in-fact 

MARK D. IATAROLA, ATTORNEY-IN-FACT 

6 HUTTON CENTRE DRIVE, SUITE 850 
Local Address of Surety 

SANTA ANA, CA 92707 

Local Address (City, State) of Surety 

714/550-7799 
Local Telephone No. of Surety 

PREMIUM IS FOR CONTRACT TERM PremiUm$ 16,199.00 
AND IS SUBJECT TO ADJUSTMENT ----:..;:.z...:..::=~-·~----
BASED ON FINAL CONTRACT PRICE 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE§ 1189 

• 
A notary public or other officer completing this certificate verifies only the Identity of the Individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 

County of SAN DIEGO 

On ___ 3/'-6_/2---'-0_15 ____ before me, --'-M'-IC_Hc_E_L_L_E_M'-._B_A_S_U'-IL-'-, _Nc_O_T_Ac_R_Y_P_U_B_L_IC ___ _ 

Date Here Insert Name and Title of the Officer 

personally appeared __________ M_A_R_K_D_. _IA_T_A_R_O_L-....A ___________ _ 

Name(e) of Signer(s) 

who proved to me on the basis of satisfactory evidence to be the person~ whose name(s) is/-are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same In 
his/herftheir authorized capacity~, and that by hls/Aer/thoir signature~ on the instrument the person (e), 
or the entity upon behalf of which the person(&) acted, executed the instrument. 

Place Notary Seal Above 

I certify under PENALTY OF PERJURY under the laws 
of the State ot-cal1forniathat the foregoing paragraph 
Is true and correct. 

WITNESS my hand and official seal. 

Signature l'-7~&'<-' 'h-. 1 Jr. ~-...j? 
Signature of Notary Public 

----------------------------oPTIONAL----------------------------
Though this section is optional, completing this information can deter alteration of the document or 

fraudulent reattachment of this form to an unintended document. 

Description of Attached Document 
Title or Type of Document: ------------ Document Date: _______ _ 

Number of Pages: Signer(s) Other Than Named Above: ------------

Capacity(ies) Claimed by Signer(s) 
Signer's Name: MARK D. IATAROLA 
0 Corporate Officer - Title(s): ______ _ 
0 Partner- 0 Limited 0 General 
0 Individual IZI Attorney in Fact 
0 Trustee 0 Guardian or Conservator 
0 Other: 
Signer Is Representing: ________ _ 

Signer's Name:------------
0 Corporate Officer - Titl.e(s): ____ _ 
0 Partner - 0 Limited 0 General 
0 Individual 0 Attorney in Fact 
0 Trustee 0 Guardian or Conservator 
0 Other: _____________ _ 

Signer Is Representing: ---------

©2014 National Notary Association • www.NatlonaiNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under 
laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International 
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOHN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL, 

GLENDA J. ROONEY, and MARK D. IATAROLA 

JOINTLY OR SEVERALLY 

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by 
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the 
amount of: 

_____________ F_IF_T_Y_M_I_L_L_ION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held 
on the 91

h of May, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any 
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached." 

B 
;1/~cz __ _ 

y~-~~~~~~~-=~~~-~~-
Steven P. Anderson, Senior Vice President of Washington International Insurance Company 

& Seniot• Vice President of North American Specialty Insurance Company 

.Q ' .,_./ 
~"11!.:~~~..._--By . 

David M, Layman, Vice PresidcrltOfWashlngton lntcmutional Insurance Company 
& Vice Pr·csidcnt of North Amclican SJJccialty Insurance Com1>n11y 

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their 
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 2!1!___ day of May 20 11._. 

State of Illinois 
County of Cook ss: 

North American Specialty Insurance Company 
Washington International Insurance Company 

On this. 9th clay of May , 20~, before me, a Notary Public personally appeared Steven P. Anderson , Senior Vice President of 
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, 
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
acknowledged said instrument to be the voluntary act and deed of their respective companies. 

"OFFICIAL SEAL" 
DONNA D. SKLENS 
Notary Public, State of llllnols 
My Commission Expires l 0/06/20 15 

Donna D. Sklens, Notary Public 

I, Jeffrey Goldberg , the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington 
International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North 
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect. 

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 6th clay of MARCH , 20 15 . 

Jeffrey Goldberg, Vice President & Assistant Secretary of 
Washington International Insurance Company & North American Specialty Insurance Company 



California Acknowledgment For1n 

[
A notary public or other Mficcr completing this ccrlilicatc verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the truthfulness, accmacy, or validity of that document. 

~.tate of c:.aliflQa ' YJ . - - "' ' } ss. 
County of _d~~~----· 

0 --*'" f 1 (... b Arthur P. Arquilla, Nota1-y Public 
n ..,., Je}G~· me 

1-'--"---++---t--_.__,_ ( ,} ' {here lnsmt name and title of the offlcer) 

pers~mally appeared ifiM t 111 C .C~ -------........,~.-----
who proved to me on the basis of satisfacto'ry evidence~the person(s) whose name(s 
to the within instrument and acknow ed to me tha he/ 1e/they executed the same i 
thorized capacity(ies), and that b, 11is/li)r/their signat e(s) on the instrument the perso 
upon behalf of which the person ~ed, executed the instrument. 

subscribed 
his 1er/their au

' or tile entity 

I certify under PENALTY OF PERJURY under the laws of the State of California t11at the foregoing 
paragraph is true and correct. 

Seal 

AR'THOr:{ P. ARQUILLAl 
Commission No. 2051358 n. 

· PUBLIC.CALIFO'RNIA § 
DIEGO COUNTY 

:2'IDnll! 

-------- Optional information 
To hcl11 prcv<ml fraud, it is rccommctHlcd that you provide information about the attached document below. 

***This is !lQl required under California Stale uolary public law. ••• 

Document Title: _________ _ 41 of Pages: ____ _ 

Notes 

--------------------· ------

---·-----------.. ·---

----------------------"--



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECTTITLE: __________ ~A~C~VV~a~te~r~&~S~e~w~e~r~G~ro~t~lp~l0~0~4~---------------------

I hereby certifY that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free VVorkplace as outlined in the VVHITEBOOK, Section 7-13.3, "Drug-Free 
VVorkplace", ofthe project specifications, and that; 

BURTECH PIPELINE INCORPORATED 
(Name under which business is conducted) 

has in place a drug-free workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of subdivisions a) through c) of the policy as outlined. 

AC Water & Sewer Group 1004 
Drug-Free Workplace 
Volume 1 of2 (Rev. Jan. 2015) 

Signed I 

Title ______ P_R_E~S_I_D_E'--T_&_C_E_O ________ _ 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE: _______ ...,A"""C'-W-'-'-"a"'"'te~r--"&::::.....:::S"""ew"-'-""e!,_' G~ro"-"u!.t'p'--'1'"""""0'""0_,_4 _________ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

BURTECH PIPELINE INCORPORATED 
(Name under which business is conducted) 

has in place a workplace program that complies with said policy. I further certify that each 
subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of the policy as outlined. 

AC Water & Sewer Group 1004 
ADA Compliance Certification 
Volume 1 of2 (Rev. Jan. 2015) 

Title ____ ~P,_,R,_,_E""-""'S-=I-""D"'=E""'N,_.T'-----"&"'------'C"'"'E""'O""----------
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: _______ --"A--'-C~W~at!:.:::e.!c-r """&'--'S~e~w_,_,e=:.!.r-.::G~l'""''o~u~p-""l-'<-0_,_04.!..-________ _ 

I declare under penalty of perjury that I am authorized to make this certification on behalf of 
BURTECH PIPELINE INCORPORATED , as Contractor, that I am familiar with the 

requirements of City of San Diego Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project 
specifications, and that Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3224. 

Dated this 9TH Dayof ___ M_A_R_C_H ______ 2_0_1_5 __ _ 

Title _______ _,.,_P-""R""'E...,S"-"I"-"D"'"'E""'N"'-T....__,.,&--"'C""'E..,.O<----------------

AC Water & Sewer Group 1004 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the   DAY OF  , 2    the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

 AC Water & Sewer Group 1004  
(Name of Project) 

as particularly described in said contract and identified as Bid No. K-15-1310-DBB-3; 
SAP No. (WBS/IO/CC) B-14146, B-14148; and WHEREAS, the specification of said contract 
requires the Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this 
project have been disposed of in a legal manner"; and WHEREAS, said contract has been completed 
and all surplus materials disposed of: 

  

  

  

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said 
Contractor under the terms of said contract, the undersigned Contractor, does hereby affirm that all 
surplus materials as described in said contract have been disposed of at the following location(s)  

  

  

  

and that they have been disposed of according to all applicable laws and regulations. 

Dated this   DAY OF  ,  . 

  Contractor 
by 

ATTEST: 

State of      
County of      

On this  DAY OF  , 2 , before the undersigned, a Notary Public 
in and for said County and State, duly commissioned and sworn, personally appeared 
   known to me to be the      
Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged 
to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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SCOPE OF WORK 

1. SCOPE OF WORK:   This project will replace-in-place approximately 7,030 linear feet of 
existing 6-inch diameter AC water pipeline with approximately 7,030 linear feet of 8-inch 
and 12-inch diameter polyvinyl chloride pipeline.  The projects will also replace-in-place 
approximately 2,197 linear feet of 8-inch sewer pipeline.  Associated appurtenances and 
accessories include water services, valves, trust blocks, sewer manholes, sewer laterals and 
new pedestrian ramps.  

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids, inclusive. 

2. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$2,408,979. 

3. LOCATION OF WORK:  See Appendix E - Location Map. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 220 Working 
Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted. Failure to possess the specified license(s) shall render the Bid as 
non-responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classifications for this contract: 

Option Classifications
1 CLASS A
2 CLASS C34

5.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the listed 
options. 
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PHASED FUNDING PROVISIONS 

1. PHASED FUNDING: 

1.1. For phased funded contracts, the City typically secures enough funds for the first 90 days 
of the contract prior to award. Within 10 Working Days after Bid opening date the 
Apparent Low Bidder must contact the Project Manager to discuss fund availability and 
the duration of the first phase and submit the Pre-Award Schedule to the City for 
approval and preparation of the first Phased Funding Schedule Agreement. 

1.2. The Apparent Low Bidder will be required to provide a Pre-award Schedule in 
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT 
OF THE WORK” and 9-3, “PAYMENT” prior to award of Contract. 

1.3. If the Bid submitted by the Apparent Low Bidder is rejected by the City for any 
reason, then within 5 Working Days after receiving notice, the next Apparent Low 
Bidder must provide the Pre-Award Schedule.  This process will continue until the 
City has selected the Apparent Low Bidder or have decided to reject all Bids. 

1.4. The first Phased Funding Schedule Agreement must show the fund availability for 
the first phase.  Within 22 Working Days from the date of the Bid Opening or notice 
to the next Apparent Low Bidder (whichever occurs last) and once a Pre-Award 
Schedule is accepted by the City, the City will present the first Phased Funding 
Schedule Agreement to you when you are selected as the Apparent Low Bidder as 
defined in the City’s Municipal Code, §22.3003. 

1.5. At the City’s request, you must meet with the City’s project manager before 
execution of the first Phased Funding Schedule Agreement to discuss his or her 
comments and requests for revision to the Pre-Award Schedule.   

1.6. Your failure to perform the following may result in the Bid being rejected as 
non-responsive: 

1. meet with the City’s project manager, if requested to do so, to discuss and 
respond to the City’s comments regarding the Pre-Award Schedule, 

2. revise the Pre-Award Schedule as requested by the City within the specified 22 
Working Days timeframe, or 

3. execute the first Phased Funding Schedule Agreement within a day after 
receipt. 



PHASED FUNDING SCHEDULE AGREEMENT 

Check one: 

I:8J First Phased Funding Schedule Agreement 

D Final Phased Funding Schedule Agreement 

BID NUMBER: K-15-1310-DBB-3 

CONTRACT OR TASK TITLE: AC WATER & SEWER GROUP 1004 

CONTRACTOR: BURTECH PIPELINE INC. 

Funding Phase Description Phase 

Phase Start 

Phase 

Finish 

1 Replace 7,030 LF of existing 6-inch 05/2015 05/2016 
diameter AC water pipeline with 
approximately 7,030 LF of8-inch/12-
inch PVC pipe. Replace 2,217 LF of 8-
inch sewer pipeline. The work also 
includes sewer laterals, manhole 
replacement, curb ramps and street 
resurfacing. (Appendix I-I of 
specification: Schedule of work) 

Total 

Notes: 

Not-to-
Exceed 
Amount 

$2,221,579.26 

$2,221,579.26 

(1) City Supplement 9-3.6, "PHASED FUNDING COMPENSATION" applies. 
(2) The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on 

BID SCHEDULE 1 -PRICES. 
(3) This PHASED FUNDING SCHEDULE AGREEMENT will be incorporated into the 

CONTRACT and shall only be revised by a written modification to the CONTRACT. 

Project Manager 

Department Name:~a 't. vJ'fit\~ -tfJ~I\Jett~ 
Date: t3(az(~J L 

CONTRACTOR 

/.;· 

Title: _ __,P-=-R=E"-7S"""'""I=D=E=N,_,_T=--=&'----"C=E'--"O'------

Date: __ ~_3+-/-"-g_-'I-Q-_o....:...l_t5 ______ _ 

-END OF PHASED FUNDING SCHEDULE AGREEMENT-
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EQUAL OPPORTUNITY CONTRACTING PROGRAM REQUIREMENTS 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, 
religion, national origin, ethnicity, sexual orientation, age, or disability 
in the solicitation, selection, hiring, or treatment of subcontractors, 
vendors, or suppliers. The Contractor shall provide equal opportunity 
for subcontractors to participate in subcontracting opportunities. The 
Contractor understands and agrees that violation of this clause shall be 
considered a material breach of the contract and may result in contract 
termination, debarment, or other sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 10 years where a complaint was filed or pending against 
Bidder in a legal or administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors, or 
suppliers, and a description of the status or resolution of that complaint, 
including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 5 
years on any of its contracts that were undertaken within San Diego 
County, including the total dollar amount paid by the Contractor for each 
subcontract or supply contract. 

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause 
shall be considered a material breach of the Contract and may result 
in remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of 
the provisions of the Nondiscrimination in Contracting Ordinance. 
The Contractor further understands and agrees that the procedures, 
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remedies and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the City’s 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide 
equal opportunity in all employment practices.  Prime Contractor shall 
ensure their subcontractors comply with this program.  Nothing in this 
section shall be interpreted to hold a prime contractor liable for any 
discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between the 
Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are under-
representations when compared to County Labor Force Availability data, the 
selected Bidder shall submit an Equal Employment Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites and in 
all facilities at which the Contractor’s employees are assigned to work. 

2. The Contractor reviews its EEO Policy, at least annually, with all on-site 
supervisors involved in employment decisions. 

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence to 
and performance under the EEO Policy and maintains written 
documentation of these reviews. 
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5. The Contractor discusses its EEO Policy Statement with subcontractors 
with whom it anticipates doing business, includes the EEO Policy 
Statement in its subcontracts, and provides such documentation to the 
City upon request. 

6. The Contractor documents and maintains a record of all bid solicitations 
and outreach efforts to and from subcontractors, contractor associations 
and other business associations. 

7. The Contractor disseminates its EEO Policy externally through various 
media, including the media of people of color and women, in 
advertisements to recruit,  maintains files documenting these efforts, and 
provides copies of these advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and community 
organizations. 

9. The Contractor provides immediate written notification to the City when 
any union referral process has impeded the Contractor’s efforts to 
maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, including 
those outreaching to people of color and women, and provides written 
notification of employment opportunities to these recruitment sources 
with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and phone 
numbers of each walk-in applicant, including people of color and 
women, and referrals from unions, recruitment sources, or community 
organizations with a description of the employment action taken. 

12. The Contractor encourages all present employees, including people of 
color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process information 
with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for all 
of its employees, including people of color and women, and establishes 
apprenticeship, trainee, and upgrade programs relevant to the 
Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and evaluation 
of all employees for promotional opportunities and encourages all 
employees to seek and prepare appropriately for such opportunities. 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or single-user 
toilets and necessary changing facilities to assure privacy between the 
sexes. 
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SUPPLEMENTARY SPECIAL PROVISIONS  

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK). 

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

You must perform, with your own organization, Contract work amounting to at least 
50% of the base bid alone or base bid and any additive or deductive alternate(s) that 
together when added or deducted form the basis of award. 

2-5.3.1 General.  To the City Supplement, ADD the following 

7. For products for which an AML is available, products listed in the AML shall 
be used.  A submittal review will be conducted for products not identified on 
an AML on a case-by-case basis when: 

a) The product type or category is not in the AML. 

b) The AML does not list at least two available manufacturers of the product. 

c) The material or manufacturer listed in the AML is no longer 
available.  Documentation to substantiate the product is no longer 
available or in production is required as part of the submittal. 

In the case of conducting a submittal review when required by the Plans or 
Special Provisions, or when requested by the Engineer, all submittals shall be 
accompanied by the City’s submittal form. 

The Product Submittal Form is available for download at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 
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2-5.3.2 Working Drawings.  TABLE 2-5.3.2(A), ADD the following: 

Item Section No. Title Subject

17 306-1.6 Water Valve Bypass for Mainlines 16” and 
Larger 

SDW-154
*

*
Note:  The distance dimensions shown between the bypass pipes and between bypass pipes 

and the mainlines are subject to change to field conditions. 

2-9.2 Survey Services.  DELETE in its entirety and SUBSTITUTE with the following: 

The Contractor through a licensed surveyor shall perform and be responsible for the 
accuracy of surveying the new water main and all its appurtenances.  The following 
items shall be included in the survey file: 

1. All projects based on NAD83 (Zone 6 - epoch 91.35), CCS27coordinates & 
MSL elevations (NGVD29). 

2. Street center line and (record width) right-of-way will be shown. 

3. Project geometry (.alg) files will be generated for use in InRoads. 

4. 3D surface model (.DTM, break line and spot elevation) file. 

5. Spot Elevations of the new main at each intersection, midblock and for any 
change in grade 

6. Monuments 

7. Right of Way lines 

8. Curb Lines (top curb and gutter) 

9. Water Valves 

10. Water Meters 

11. Water Vaults/Manholes 

12. Fire Hydrants 

The Contractor shall use the above survey information to produce the Red -lines drawings 
as described in section 2-5.4 “Red-Lines and Record Documents.”  The Survey 
information shall be provided to the Engineer on a CD along with the Red-lines drawings. 

ADD: 

2-9.2.1 Payment.  Full compensation for performing survey service on the new water and 
sewer main shall be included in the contract Bid item for “Survey Service”. 

2-11.1.1 General.  To the City Supplement, item 2, ADD the following: 

Time lapse video robotic cameras must provide a clear view of backfill and compaction 
operations. When this is not possible if camera is mounted on excavator, camera must be 
mounted on a portable tower or similar device and repositioned as Work progresses. 

2-14.3 Coordination.  To the City Supplement, ADD the following: 

Other adjacent City projects are scheduled for construction for the same time period in the 
vicinity of Morena Blvd.  See Appendix F for approximate location.  Coordinate the Work 
with the adjacent projects as listed below: 
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a) False Bay Emergency,  Rolf Lee (619-533-4660) 

b) 2MCTP-Mid Coastal Trolley Extension, Joe Myers (619-533-6632) 

SECTION 4 - CONTROL OF MATERIALS 

4-1.3.6 Preapproved Materials.  To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on the City’s Product Submittal Form available at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-7.1 General.  To the City Supplement, ADD the following: 

5. For Water projects where shutdowns of 16 inch and larger pipes are required, 
there is a shutdown moratorium from May until October.  Contractor shall 
plan and schedule work accordingly. No additional payment or working days 
will be granted for delays due to this moratorium. 

6. 30 Working days for full depth asphalt final mill and resurfacing work 
required per SDG-107. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage to 
property, which may arise out of or in connection with the performance of the Work 
by you, your agents, representatives, officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all times 
thereafter when you are correcting, removing, or replacing Work in accordance with 



 

AC Water & Sewer Group 1004 40 | Page 
Attachment E - Supplementary Special Provisions 
Volume 1 of 2 (Rev. Dec. 2014) 

this contract. Your liabilities under the Contract, e.g., your indemnity obligations, is 
not deemed limited to the insurance coverage required by this contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any work under this contract until 
you have provided and the City has approved all required insurance. 

5. Policies of insurance must provide that the City is entitled to 30 days (10 days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

7-3.2 Types of Insurance. 

7-3.2.1 Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work. 

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000  

7-3.2.2 Commercial Automobile Liability Insurance. 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in the 
amount of $1,000,000 combined single limit per accident, covering bodily 
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injury and property damage for owned, non-owned, and hired automobiles 
(“Any Auto”).  

2. All costs of defense must be outside the limits of the policy. 

7-3.2.3 Contractors Pollution Liability Insurance. 

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out of 
cleanup, removal, storage, or handling of hazardous or toxic chemicals, materials, 
substances, or any other pollutants by you or any Subcontractor in an amount not 
less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such 
insurance provided by Subcontractor instead of you must be approved 
separately in writing by the City.  

3. For approval of a substitution of Subcontractor’s insurance, you must certify 
that all activities for which the Contractors Pollution Liability Insurance will 
provide coverage will be performed exclusively by the Subcontractor 
providing the insurance. The deductible must not exceed $25,000 per claim. 

4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. There 
must be no endorsement or modification of the coverage limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. 

5. Occurrence based policies must be procured before the Work commences and 
must be maintained for the Contract Time. Claims Made policies must be 
procured before the Work commences, must be maintained for the Contract 
Time, and must include a 12 month extended Claims Discovery Period 
applicable to this contract or the existing policy or policies must continue to 
be maintained for 12 months after the completion of the Work without 
advancing the retroactive date. 

6. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 

7-3.2.4 Contractors Hazardous Transporters Pollution Liability Insurance. 

1. You must provide at your expense or require Subcontractor to provide, as 
described below Contractors Hazardous Transporters Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out of 
transportation of hazardous or toxic, materials, substances, or any other pollutants 
by you or any Subcontractor in an amount not less than $2,000,000 limit per 
occurrence/aggregate for bodily injury and property damage. 
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2. All costs of defense must be outside the limits of the policy. The deductible must 
not exceed $25,000 per claim. Any such insurance provided by a subcontractor 
instead of you must be approved separately in writing by the City. 

3. For approval of the substitution of Subcontractor’s insurance the Contractor 
shall certify that all activities for which Contractors Hazardous Transporters 
Pollution Liability Insurance will provide coverage will be performed 
exclusively by the Subcontractor providing the insurance. 

4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. 
There must be no endorsement or modification of the coverage limiting the 
scope of coverage for either “insured vs. insured” claims or contractual 
liability. Occurrence based policies must be procured before the Work 
commences and must be maintained for the duration of this contract. Claims 
Made policies must be procured before the Work commences, must be 
maintained for the duration of this contract, and must include a 12 month 
extended Claims Discovery Period applicable to this contract or the existing policy 
or policies must continue to be maintained for 12 months after the completion of the 
Work under this contract without advancing the retroactive date. 

5. Except as provided for under California law, the policy or policies must provide that 
the City is entitled to 30 days prior written notice (10 days for cancellation due to 
non-payment of premium) of cancellation or non-renewal of the policy or policies. 

7-3.2.5 Contractors Builders Risk Property Insurance. 

1. You must provide at its expense, and maintain until Final Acceptance of the Work, 
a Special Form Builders Risk Policy or Policies. This insurance must be in an 
amount equal to the replacement cost of the completed Work (without deduction 
for depreciation) including the cost of excavations, grading, and filling. The 
policy or policies limits must be 100% of this contract value of the Work 
plus15% to cover administrative costs, design costs, and the costs of 
inspections and construction management. 

2. Insured property must include material or portions of the Work located away from 
the Site but intended for use at the Site, and must cover material or portions of the 
Work in transit. The policy or policies must include as insured property scaffolding, 
falsework, and temporary buildings located at the Site. The policy or policies must 
cover the cost of removing debris, including demolition. 

3. The policy or policies must provide that all proceeds thereunder must be 
payable to the City as Trustee for the insured, and must name the City, the 
Contractor, Subcontractors, and Suppliers of all tiers as named insured. We as 
Trustee will collect, adjust, and receive all monies which may become due and 
payable under the policy or policies, may compromise any and all claims 
thereunder, and will apply the proceeds of such insurance to the repair, 
reconstruction, or replacement of the Work. 

4. Any deductible applicable to the insurance must be identified in the policy or 
policies documents and responsibility for paying the part of any loss not covered 
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because of the application of such deductibles must be apportioned among the 
parties except for the City as follows: if there is more than one claimant for a single 
occurrence, then each claimant must pay a pro-rata share of the per occurrence 
deductible based upon the percentage of their paid claim to the total paid for 
insured. The City must be entitled to 100% of its loss. The Contractor must pay the 
City any portion of that loss not covered because of a deductible, at the same time 
the proceeds of the insurance are paid to the City as trustee. 

5. Any insured, other than the City, making claim to which a deductible applies 
must be responsible for 100% of the loss not insured because of the 
deductible. Except as provided for under California law, the policy or policies 
must provide that the City is entitled to 30 days prior written notice (10 days 
for cancellation due to non-payment of premium) of cancellation or non-
renewal of the policy or policies. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein.  

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured. 

a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, the 
policy must be endorsed to include the City and its respective elected officials, 
officers, employees, agents, and representatives as additional insured. 

c) The additional insured coverage for projects for which the Engineer’s 
Estimate is $1,000,000 or more must include liability arising out of: (a) 
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Ongoing operations performed by you or on your behalf, (b) your products, 
(c) your work, e.g., your completed operations performed by you or on your 
behalf, or (d) premises owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s 
Estimate is less than $1,000,000 must include liability arising out of: (a) 
Ongoing operations performed by you or on your behalf, (b) your products, or 
(c) premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it must provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives must be in excess of your insurance 
and must not contribute to it. 

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
equivalent form providing coverage at least as broad, the policy must be endorsed to include 
the City and its respective elected officials, officers, employees, agents, and representatives 
as additional insured, with respect to liability arising out of automobiles owned, leased, hired 
or borrowed by you or on your behalf. This endorsement is limited to the obligations 
permitted by California Insurance Code §11580.04. 

7-3.5.3 Contractors Pollution Liability Insurance Endorsements. 

7-3.5.3.1 Additional Insured. 

a) The policy or policies must be endorsed to include as an Insured the City and 
its respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or 
on your behalf, (b) your products, (c) your work, e.g., your completed 
operations performed by you or on your behalf, or (d) premises owned, leased, 
controlled, or used by you; except that in connection with, collateral to, or 
affecting any construction contract to which the provisions of subdivision (b) 
of § 2782 of the California Civil Code apply, this endorsement must not 
provide any duty of indemnity coverage for the active negligence of the City 
and its respective elected officials, officers, employees, agents, and 
representatives in any case where an agreement to indemnify the City and its 
respective elected officials, officers, employees, agents, and representatives 
would be invalid under subdivision (b) of §2782 of the California Civil Code. 
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b) In any case where a claim or loss encompasses the negligence of the Insured and the 
active negligence of the City and its respective elected officials, officers, employees, 
agents, and representatives that is not covered because of California Insurance Code 
§11580.04, the insurer's obligation to the City and its respective elected officials, 
officers, employees, agents, and representatives must be limited to obligations 
permitted by California Insurance Code §11580.04. 

7-3.5.3.2 Primary and Non-Contributory Coverage.  The policy or policies must be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
maintained by the City and its elected officials, officers, employees, agents and 
representatives must be in excess of your insurance and must not contribute to it. 

7-3.5.3.3 Severability of Interest.  For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

7-3.5.4 Contractors Hazardous Transporters Pollution Liability Insurance Endorsements. 

7-3.5.4.1 Additional Insured. 

a) The policy or policies must be endorsed to include as an Insured the City and 
its respective elected officials, officers, employees, agents, and representatives, with 
respect to liability arising out of: (a) Ongoing operations performed by you or on 
your behalf, (b) your products, (c) your work, e.g., your completed operations 
performed by you or on your behalf, or (d) premises owned, leased, controlled, 
or used by you; except that in connection with, collateral to, or affecting any 
construction contract to which the provisions of subdivision (b) of §2782 of the 
California Civil Code apply, this endorsement must not provide any duty of 
indemnity coverage for the active negligence of the City and its respective elected 
officials, officers, employees, agents, and representatives in any case where an 
agreement to indemnify the City and its respective elected officials, officers, 
employees, agents, and representatives would be invalid under subdivision (b) 
of §2782 of the California Civil Code. 

b) In any case where a claim or loss encompasses the negligence of the Insured and 
the active negligence of the City and its respective elected officials, officers, 
employees, agents, and representatives that is not covered because of California 
Insurance Code §11580.04, the insurer's obligation to the City and its respective 
elected officials, officers, employees, agents, and representatives must be limited 
to obligations permitted by California Insurance Code §11580.04. 

7-3.5.4.2 Primary and Non-Contributory Coverage.  The policy or policies must be endorsed 
to provide that the insurance afforded by the Contractors Pollution Liability Insurance 
policy or policies is primary to any insurance or self-insurance of the City and its 
elected officials, officers, employees, agents and representatives with respect to 
operations including the completed operations of the Named Insured. Any insurance 
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maintained by the City and its elected officials, officers, employees, agents and 
representatives must be in excess of your insurance and must not contribute to it. 

7-3.5.4.3 Severability of Interest.  For Contractors Hazardous Transporters Pollution Liability 
Insurance, the policy or policies must provide that your insurance must apply separately 
to each insured against whom claim is made or suit is brought, except with respect to the 
limits of the insurer's liability and must provide cross-liability coverage. 

7-3.5.5 Builders Risk Endorsements. 

7-3.5.5.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the insurer 
will waive all rights of subrogation against the City, and its respective elected officials, 
officers, employees, agents, and representatives for losses paid under the terms of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

7-3.5.5.2 Builders Risk - Partial Utilization.  If the City desire to occupy or use a portion or portions 
of the Work prior to Acceptance in accordance with this contract, the City will notify you 
and you must immediately notify your Builder's Risk insurer and obtain an endorsement that 
the policy or policies must not be cancelled or lapse on account of any such partial use or 
occupancy. You must obtain the endorsement prior to our occupation and use. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and self-
insured retentions. You must disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if they 
are acceptable to the City. The City will reimburse you, without overhead, profit, or 
any other markup, for the cost of additional premium for any coverage requested by 
the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance. 

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this section. 

2. Limits for this insurance must be not less than the following: 
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Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you must comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the insurer 
will waive all rights of subrogation against the City, and its respective elected officials, 
officers, employees, agents, and representatives for losses paid under the terms of the policy 
or policies and which arise from work performed by the Named Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to WPCP. 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”.	

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  

7-16 COMMUNITY LIAISON.  To the City Supplement, DELETE in its entirety and 
SUSBTITUTE with the following: 

ADD: 

7-16 COMMUNITY OUTREACH. 

7-16.1 General. 

1. To ensure consistency with the City’s community outreach plan for the project, 
the City will work with the Contractor to inform the public (which includes, but is 
not limited to, property owners, renters, homeowners, business owners, 
recreational users, and other community members and stakeholders) of 
construction impacts.  Efforts by the Contractor to mitigate construction impacts 
by communicating with the public require close coordination and cooperation 
with the City. 
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2. The Contractor will perform the community outreach activities required 
throughout the Contract Time. 

3. The Contractor shall closely coordinate the Work with the businesses, institutions, 
residents and property owners impacted by the Project. Example duties of the 
Contractor include notification to the businesses, institutions and residents of the 
commencement of construction activities not less than 5 days in advance, 
coordination of access for vehicular and pedestrian traffic to businesses, 
institutions and residences impacted by the Project, reporting of Contractor 
activities at all Project progress meetings scheduled by the Engineer, attendance 
to the Project Pre-construction Meeting, attendance at 2 community meetings, 
response to community questions and complaints related to Contractor activities, 
and written documentation including logging in all inquiries and complaints 
received into the City’s Public Contact Log located on the City’s SDShare site: 

http://sdshare/forums/ecp/PITS/picr/Lists/Public%20Contact%20Log/AllItems.aspx 

4. The Contractor shall execute the Information Security Policy Acknowledgement 
Form - For Non-City Employees within 15 days of the award of the Contract if: 

a) The contact information for the Contractor is made available on any 
outreach materials or; 

b) The Contractor will be the primary point of contact to resolve project 
related inquiries and complaints. 

5. Electronic Communication. 

All inquiries and complaints will be logged in to the City’s SDShare site 
within 24 hours of receipt of inquiries and complaints. 

Any updates or a resolution of inquiries, and complaints shall be documented 
in the City’s SDShare site within 24 hours. 

Copies of email communications shall be saved on to the City’s SDShare site 
as individually as an Outlook Message Format (*.msg). 

All graphics, photos, and other electronic files associated with the inquiries 
and or complaints shall be saved into the individual record. 

6. When specified, present your Exclusive Community Liaison to the Engineer, 
in writing, within 15 days of the award of the Contract.  

7-16.2 Submittals. 

1. The Contractor shall submit to the Resident Engineer, for review and 
approval, all drafts of letters, notices, postcards, door hangers, signs, mailing 
lists, proposed addresses for hand-delivery, and any other notices and letters 
that are to be mailed and or distributed to the public. 
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a. Prior to distributing or mailing, the Contractor shall submit final drafts of 
letters, notices, postcards, door hangers, signs, and any other notices and 
letters to the Resident Engineer for final review and approval. 

b. After distributing or mailing, the Contractor shall submit verification of 
delivery and any copies of returned notices to the Resident Engineer. 

2. The Contractor will use the City’s SDShare site to identify and summarize 
communications (via phone, in person, and email) with the public the within 
24 hours of receipt, even if the Contractor’s response to the individual is still 
incomplete. The Contractor will upload to the City’s SDShare site copies of all 
written, electronic, and verbal communications and conversations with the public. 

7-16.3 Public Notice by Contractor. 

1. Furnish and distribute public notices in the form of door hangers using the 
City’s format to all occupants and/or property owners along streets where 
Work is to be performed at least 5 days before starting the Work as directed 
by the Resident Engineer. 

2. For all Work on private property, contact each owner and occupant individually a 
minimum of 15 days prior to the Work.  If the Work has been delayed, re-notify 
owners and occupants of the new Work schedule, as directed by the Resident 
Engineer. 

7-16.4 Quality Assurance. 

1. During the course of community outreach, the Contractor shall ensure the 
character of all persons that conduct community outreach (distributing door 
hangers, attending community meetings, interacting with the public, etc.), on 
behalf of the Contractor: 

a. Have the ability to speak and comprehend English and/or Spanish, as 
appropriate for the community or public they are informing, 

b. Possess and display easily verifiable and readable personal identification 
that identifies the person as an employee of the Contractor, 

c. Have the interpersonal skills to effectively, professionally, and 
tactfully represent the project, Contractor, and City to the public. 

7-16.5 Communications with the Public. 

1. The Contractor shall provide updates on construction impacts to the Resident 
Engineer.  The Contractor shall notify the Resident Engineer in advance about 
time-sensitive construction impacts and may be required to distribute 
construction impact notices to the public on short notice. 

2. The Contractor shall incorporate community outreach activities related to 
construction impacts in the baseline schedule and update the Resident Engineer 
with each week's submittal of the Three-Week Look Ahead Schedule. 
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3. At the request of the Resident Engineer, the Contractor shall attend and 
participate in project briefings at community meetings. 

4. The Contractor shall coordinate with the Resident Engineer on all responses 
and actions taken to address public inquiries and complaints within 24-hours 
that they are received. 

7-16.6 Communications with Media. 

1. The City may allow members of the media access to its construction site(s) on 
a case-by-case basis only. 

2. Occasionally, members of the media may show up at construction sites, 
uninvited. Members of the media (including, but not limited to newspaper, 
magazine, radio, television, bloggers, and videographers) do not have the legal 
right to be in the construction site without the City’s permission. 

3. In the event media representatives arrive near or on the construction site(s), the 
Contractor shall keep them off the site(s), in a courteous and professional manner, 
until a Public Information Officer is available to meet them at an approved location. 

4. The Contractor shall report all members of the media visits to the Resident 
Engineer as quickly as possible, so that the City’s Public Information Officer 
can meet with the members of the media at the construction site(s). 

5. If the City allows members of the media to access a construction site, the 
Contractor shall allow the City to escort the media representatives while they 
are on the construction site and shall ensure their safety.  

6. The Contractor shall require media representatives to sign in and out of the 
Site Visitor Log and to use Personal Protective Equipment. 

7. The Contractor has a right to speak to members of the media about its company 
and its role on the project.  All other questions shall be referred to the City. 

7-16.7.1 Exclusive Community Liaison Work Plan.  The Work plan for the Exclusive 
Community Liaison shall address the items of Work specified in these specifications. 
Present your Exclusive Community Liaison and submit your exclusive community 
outreach plan (in writing) as specified within 15 days of the Award of the Contract.  

7-16.8 Payment.  The Payment for the community outreach and public notices is included in 
the various Bid items.  The payment for exclusive community liaison is in the bid item 
for “Exclusive Community Liaison Services.”  

7-20 ELECTRONIC COMMUNICATION.  ADD the following: 

Virtual Project Manager will be used on this contract. 
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SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment. To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 

9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is not 
subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  To the City Supplement, 
CORRECT section numbering as follows: 

OLD SECTION 
NUMBER TITLE NEW SECTION 

NUMBER 

203-15 RUBBER POLYMER 
MODIFIED SLURRY (RPMS) 

203-16 

203-15.1 General 203-16.1 

203-15.2 Materials 203-16.2 

203-15.3 Composition and Grading 203-16.3 

203-15.4 Mix Design 203-16.4 

ADD the following: 

RPMS shall be used on this contract. 

SECTION 207 – PIPE 

207-9.2.3 Fittings.  To the City Supplement, ADD the following: 

8. Flange gaskets shall be 3.2mm (1/8") thick acrylic or aramid fibers bound with 
nitrile for all sizes of pipe. Gaskets shall be full-face type with pre-punched holes 
free of asbestos material.  All insulating flange kits require full face gaskets. 

207-17.2.3 Pipe Manufacturer.  To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

PVC products as manufactured or distributed by J-M Manufacturing Company shall 
not be used on the Contract for pressurized pipe unless specified otherwise. 



 

AC Water & Sewer Group 1004 52 | Page 
Attachment E - Supplementary Special Provisions 
Volume 1 of 2 (Rev. Dec. 2014) 

207-26.4 Butterfly Valves.  To the City Supplement, Paragraph (2), DELETE the last sentence. 

To the City Supplement, Paragraph (3,) DELETE in its entirety and SUBSTITUTE 
with the following: 

3. The operator shall be manual with a 2” (50 mm) square operating nut, and 
shall open the valve when turned counterclockwise. 

207-27 FUSIBLE NON-PRESSURE POLYVINYLCHLORIDE PIPE.  DELETE in its entirety. 

SECTION 209 – STREET LIGHTING AND TRAFFIC SIGNAL MATERIALS 

209-6.4 Induction Cobra Head Luminaire.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER TITLE NEW SECTION 

NUMBER 

209-6.4.7 Luminaire Identification 209-6.4.8 

209-6.4.8 Photometric Documentation 209-6.4.9 

209-6.4.9 Quality Assurance 209-6.4.10 

SECTION 212 - LANDSCAPE AND IRRIGATION MATERIALS 

ADD: 

212-3.2.2.3 Trench Marker Tape.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

a) Trench marker tape shall be 6” wide and consist of a minimum 5.0 mil, five-ply 
100% virgin polyethylene which is acid, alkaline and corrosion resistant.  Elongation 
properties and tensile strength of not less than 7,800 psi shall be in accordance with 
ASTM D882-80A.  The trench marker tape for water lines shall have a minimum 20 
gauge solid aluminum foil core, adhered to a 2.55 mil polyethylene backing. 

b) Tape color and legend shall be placed beneath the top protective layer subject to the 
following: 

1. Blue with “Caution Potable Water Line Buried Below” for Water 
mainlines and over pipe sleeves. 

2. Purple with “Caution Recycled/Reclaimed Water Line Buried Below” 
for recycled water irrigation mainlines. 

3. Red with “Caution Electric Line Buried Below” for electrical lines 
servicing the irrigation system, including, but not limited to, 110/220v 
power to irrigation controllers and pumps, communication cables and 
irrigation direct burial control wires to remote control valves. 
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4. Green with “Caution Sewer Line Buried Below” for Sewer mainlines 
and over pipe sleeves. 

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following: 

2.  Payment for existing pavement removal and disposal of up to 12” thick, 
within the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 302 – ROADWAY SURFACING 

302-3 PREPARATORY REPAIR WORK.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

302-3 PREPARATORY REPAIR WORK. 

1. Prior to roadway resurfacing or the application of slurry, the Contractor shall 
complete all necessary preparation and repair work to the road segment e.g., tree 
trimming, weed spray, weed abatement, crack sealing, asphalt repair, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
removal of pavement markings, etc. and as specified in the Special Provisions. 

2. Preparatory work shall include, but not be limited to, tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair i.e., mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement 
markers, removal of pavement markings, etc. 

3. The Contractor shall repair areas of distressed asphalt concrete pavement by 
milling or removing damaged areas of pavement to a minimum depth of 2” for 
Residential streets, and a minimum depth of 3” for all others to expose firm 
and unyielding pavement.  The Contractor shall prepare subgrade as needed 
and install a minimum of 2” for residential streets, and a minimum of 3” for 
all others, of compacted asphalt concrete pavement over compacted native 
material as directed by the Engineer. 

4. If, in order to achieve the minimum specified depth, the base material is 
exposed, the material shall be compacted to 95% relative compaction to a 
depth 10” below the finished grade (dig out). Compaction tests shall be made 
to ensure compliance with the specifications. The Engineer will determine 
when and where the test will occur. The City will pay for the soils testing 
required by the Engineer, which meets the required compaction. The 
Contractor shall reimburse the City for the cost of retesting failing compaction 
tests.  If additional base material is required, the Contractor shall use Class 2 
Aggregate Base in accordance with 200-2.2, “Crushed Aggregate Base.” 
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5. Recycled base material shall conform to Crushed Miscellaneous Base Material in 
accordance with 200-2.4, “Crushed Miscellaneous Aggregate Base.” 

6. Prior to replacing asphalt, the area shall be cleaned by removing all loose and 
damaged material, moisture, dirt, and other foreign matter and shall be tack 
coated in accordance with 302-5.4 “Tack Coat.” 

7. The Contractor shall install new asphalt within the repair area or for patches in 
accordance with 302-5, “ASPHALT CONCRETE PAVEMENT.”  Asphalt 
concrete shall be C2-PG 64-10 in compliance with 400-4, “ASPHALT 
CONCRETE.” 

8. No preparatory asphalt work shall be done when the atmospheric temperature 
is below 50 °F or during unsuitable weather. 

9. Following the asphalt placement, the Contractor shall roll the entire area of 
new asphalt in both directions at least twice.  The finished patch shall be level 
and smooth in compliance with 302-5.6.2 “Density and Smoothness.”  After 
placement and compaction of the asphalt patch, the Contractor shall seal all 
finished edges with a 4” wide continuous band of SS-1H. 

10. The minimum dimension for each individual repair shall be 4’ x 4’ and shall 
be subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum 
removal thickness, the base material shall be prepared conforming to 
301-1, “SUBGRADE PREPARATION.” 

b) When additional base material is required, then the contractor shall use 
Class 2 Aggregate Base in accordance with 200-2.2, “Crushed Aggregate 
Base.” Recycled base material shall conform to Crushed Miscellaneous 
Base Material in accordance with 200-2.4, “Crushed Miscellaneous Base.” 

c) The Contractor may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer. 

d) For both scheduled and unscheduled base repairs, failed areas may be 
removed by milling or by excavation provided that the edges are cut 
cleanly with a saw.  The areas shall be cleaned and tack coated in 
accordance with 302-5.4, “Tack Coat” before replacing the asphalt.  
The areas for scheduled repairs have been marked on the street.  

302-3.1 Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosion, and 
other low spots in the pavement that are deeper than ½” per 302-5.6.2, 
“Density and Smoothness.”  These areas are generally smaller and more 
isolated than those areas in need of mill and pave.   
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2. The areas requiring patching have been identified in the Contract Documents, 
marked on the streets, or as directed by the Engineer.  The Contractor shall 
identify any new areas that may require patching prior to slurry work to 
ensure the smoothness and quality of the finished product. 

3. The Contractor shall identify and repair any areas that may require patching, 
prior to the placement of slurry seal for smooth finished product. 

4. Asphalt overlay shall not be applied over deteriorated pavement.  Preparatory 
asphalt work shall be completed and approved by the Engineer before 
proceeding with asphalt overlay. 

5. The Contractor shall remove distressed asphalt pavement either by saw cutting 
or milling, to expose firm and unyielding pavement; prepare subgrade (as 
needed); and install compacted asphalt concrete pavement over compacted 
native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated per 302-
5.4, “Tack Coat”. 

7. Following the asphalt placement, the Contractor shall roll the entire patch in 
both directions covering the patch at least twice. 

8. After placement and compaction of the asphalt patch, the Contractor shall seal 
all finished edges with a 4” wide continuous band of SS-1H. 

9. Base repairs shall not exceed 20% RAP in content. 

302-3.2 Payment. 

1. Payment for replacement of existing pavement when required shall be included in 
the unit bid price for Asphalt Pavement repair for the total area replaced and no 
additional payment shall be made regardless of the number of replacements 
completed. No payment shall be made for areas of over excavation or outside 
trench areas in utility works unless previously approved by the Engineer. No 
payment for pavement replacement will be made when the damage is due to the 
Contractor’s failure to protect existing improvements. The Contractor shall 
reimburse the City for the cost of retesting all failing compaction tests. 

2. The areas and quantities shown on the road segments and in appendices are 
given only for the Contractor’s aid in planning the Work and preparing Bids. 
The Engineer will designate the limits to be removed and these designated 
areas shall be considered to take precedent over the area shown in an 
Appendix to the Contract Documents. The quantities shown in the appendices 
are based on a street assessment survey and may vary. 

3. At the end of each day, the Contractor shall submit to the Engineer an 
itemized list of the asphalt pavement repair work completed. The list shall 
include the location of the work and the exact square footage of the repair. 
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4. Preparatory repair work and tack coating will be paid at the Contract unit 
price per ton for Asphalt Pavement Repair. No payment shall be made for 
areas of over excavation unless previously approved by the Engineer. 

5. Milling shall be included in the Bid item for Asphalt Pavement Repair unless 
separate Bid item has been provided. 

6. Payment for miscellaneous asphalt patching shall be included in the Contract 
unit price for slurry and no additional payment shall be made therefore. 

302-5.1.1  Damaged AC Pavement Replacement.  To the City Supplement, DELETE in its entirety. 

302-5.1.2 Measurement and Payment.  To the City Supplement, DELETE in its entirety. 

302-5.2.1 Measurement and Payment.  To the City Supplement, item c), ADD the following: 

Imported Subgrade material shall be paid per bid item “Imported Backfill”. 

SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplement, CORRECT certain 
section numbering as follows: 

OLD SECTION 
NUMBER TITLE NEW SECTION 

NUMBER 

306-1.8 House Connection Sewer (Laterals) and 
Cleanouts 

306-1.9 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private 
Replumbing 

306-1.9.2 

306-1.7.2.1 Location 306-1.9.2.1 

306-1.7.2.2 Permits 306-1.9.2.2 

306-1.7.2.3 Submittals 306-1.9.2.3 

306-1.7.2.4 Trenchless Construction 306-1.9.2.4 

306-1.7.2.5 Payment 306-1.9.2.5 

306-1.7.3.6   Private Pump Installation 306-1.9.2.6 

306-1.7.3.7 Payment 306-1.9.2.7 

306-1.1.1 General.  ADD the following: 

Build the Project in accordance with the water high lining phasing shown on the maps 
in Appendix H and in phases as follows: 

1. Phase I (Map1): Asher St & Goldfield St  
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2. Phase II (Map 2): Napier St (between Ashton St & Chicago St) 

3. Phase III (Map 3):  Chicago St & Mayo St 

4. Phase IV (Map 4): Chicago St (Mayo St & Denver St) 

5. Phase V (Map 5): Napier St (Chicago St and Erie St) 

6. Phase VI (Map 6):  Goldfield St (between Napier St and Littlefield St) 

7. Phase VII (Map 7): Denver St (between Napier St and Littlefield St) 

When installing pipelines within the City’s streets, for the following streets, the total 
time allowed for the completion of Work may not exceed 7 Working Days per 500’ of 
pipeline installation. 

306-1.4.5 Water Pressure Test.  To the City Supplement, Paragraph (2), DELETE in its 
entirety and SUBSTITUE with the following: 

2. Pressure testing of pipe and fittings at the lowest elevation shall be performed 
at 150% of the specified test pressure and no less than 100% of the specified 
test pressure at the highest elevation.   

Specified test pressure for Class 235 pipe will be 150 psi 

Specified test pressure for Class 305 pipe will be 200 psi 

306-1.6 Basis of Payment for Open Trench Installations.  ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill.  The price shall include the 
removal and disposal of unsuitable materials. 

306-1.8.3 Polyurethane Lining.  To the City Supplement, item 5, DELETE in its entirety 

306-20.8 Carrier Pipe.  To the City Supplement, DELETE in its entirety and SUBSTITUTE 
with the following: 

Carrier pipe materials shall be approved by the Engineer. The Contractor shall use 
only HDPE. The Contractor shall furnish and install a structurally sound, leak-proof, 
fusible high density polyethelene pipe, for all piping identified for installation by 
horizontal directional drilling.  The Contractor shall be responsible for the sizing of 
the carrier pipe to withstand all installation forces, curvature, and residual forces and 
final in place loading. The selected material shall have an inside diameter no less than 
stated on the drawings. Individual pipe lengths shall be assembled by butt-fusion 
unless otherwise specified. 

306-22 PIPE FUSION.  DELETE in its entirety. 



 

AC Water & Sewer Group 1004 58 | Page 
Attachment E - Supplementary Special Provisions 
Volume 1 of 2 (Rev. Dec. 2014) 

SECTION 308 – LANDSCAPE AND IRRIGATION INSTALLATION 

308-7 GUARANTEE.  To the City Supplement, DELETE in its entirety. 

308-7 PAYMENT.  ADD the following: 

Work related to tree maintenance shall be included in the Bid items as follows: 

 Tree Trimming (EA) 

 Root Pruning (EA) 

 Root Barrier (EA) 

BSM shall be measured and paid per Cubic Yard installed. The installation of the 
pervious backfill material as specified in the Contract Documents and as directed by 
the Engineer shall be included in the payment. 

308-8 PAYMENT.  To the City Supplement, DELETE in its entirety. 

SECTION 705 – WATER DISCHARGES 

705-2.6.1 General. Paragraph (3), CORRECT reference to Section 803 to read “Section 703.” 

705-2.6.3 Community Health and Safety Plan.  To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

705-2.6.3 Community Health and Safety Plan.  See 703-2, “Community Health and Safety Plan.” 

SECTION 707 – RESOURCE DISCOVERIES 

ADD: 

707-1.1 Environmental Document.  The City of San Diego Environmental Analysis Section 
(EAS) of the Development Services Department has prepared a Notice of Exemption 
for AC Water and Sewer Group Job 1004, as referenced in the Contract Appendix.  
You must comply with all requirements of the Notice of Exemption as set forth in the 
Contract Appendix A. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 
 

NOTICE OF EXEMPTION 
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APPENDIX B 
 

FIRE HYDRANT METER PROGRAM 
 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
         Larry Gardner 
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
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Application for Fire 

Hydrant Meter 
(EXHIBIT A)· 

NS REQ 

DATE 

METER SHOP (619) 527-7449 

Meter Information 
Application Date 

Fire Hydrant Location: {Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing.} 
.QQ; 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: 

Company Information 

Company Name: 

Mailing Address: 

City: I State: I Zip: 

*Business license# I *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

G.B. (CITY USE) 

Check Box if Reclaimed Water 

Phone: ( ) 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 

Responsible Party Name: Title: 

CaIID# Phone: ( ) 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that emgloyees of this Organization understand the gro[1er use of Fire Hydrant Meter 

,. 

Fire Hydrant Meter 
n 

Removal Request 
Requested Removal Date: 

Provide Current Meter Location if Different from Above: 

Signature: I Title: I Date: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private Meter 

, Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct #: 

Meter Serial # 
Meter Size: 05 Meter Make and Style: 6-7 

Backflow 
Backflow # Backflow Size: Make and Style: 
Name: Signature: Date: AC Water & Sewer Group 1004 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 
 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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Materials Typically Accepted by Certificate of Compliance 
 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX D 
 

SAMPLE CITY INVOICE 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC): 
City Purchase Order No. :   

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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APPENDIX E 
 

LOCATION MAP 
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APPENDIX F 
 

ADJACENT PROJECTS 
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COUNCIL DISTRICT:   6

Date:  March 2, 2012

No Scale

SAP ID:  24002108

SENIOR ENGINEER
Nevien Antoun
(619) 533-7492

PROJECT MANAGER
Joe Myers
(619) 533-6632

PUBLIC INFORMATION OFFICER
(619) 533-4207

PROJECT ENGINEER
 

2MCTP - Mid-Coast trolley extension 11 miles 
from Old Town station to University Town Centre

Right of Way Design

T
H

IS
 M

A
P

/D
A

TA
 IS

 P
R

O
V

ID
E

D
 W

IT
H

O
U

T
 W

A
R

R
A

N
T

Y
 O

F
 A

N
Y

 K
IN

D
, E

IT
H

E
R

 E
X

P
R

E
S

S
 O

R
 IM

P
L

IE
D

, IN
C

L
U

D
IN

G
, B

U
T

 N
O

T
 L

IM
IT

E
D

 T
O

, T
H

E
 IM

P
L

IE
D

 W
A

R
R

A
N

T
IE

S
 O

R
M

E
R

C
H

A
N

T
A

B
IL

IT
Y

 A
N

D
 F

IT
N

E
S

S
 F

O
R

 A
 P

A
R

T
IC

U
L

A
R

 P
U

R
P

O
S

E
. N

o
te

: T
h

is p
ro

d
u

ct m
a

y co
n

ta
in

 in
fo

rm
a

tio
n

 fro
m

 th
e

 S
A

N
D

A
G

 R
e

g
io

n
a

l In
fo

rm
a

tio
n

 S
yste

m
 w

h
ich

 ca
n

n
o

t b
e

 re
p

ro
d

u
ce

d
w

ith
o

u
t th

e
 w

ritte
n

 p
e

rm
issio

n
 o

f S
A

N
D

A
G

. T
h

is p
ro

d
u

ct m
a

y co
n

ta
in

 in
fo

rm
a

tio
n

 re
p

ro
d

u
ce

 w
ith

 p
e

rm
issio

n
 g

ra
n

te
d

 b
y R

A
N

D
 M

C
N

A
L

LY
 &

 C
O

M
P

A
N

Y
©

 to
 S

a
n

G
IS

. T
h

is m
a

p
 is co

p
yrig

h
te

d
b

y R
A

N
D

 M
C

N
A

L
LY

 &
 C

O
M

P
A

N
Y

©
. It is u

n
la

w
fu

l to
 co

p
y o

r re
p

ro
d

u
ce

 a
ll o

r a
n

y p
a

rt th
e

ro
f, w

h
e

th
e

r fo
r p

e
rso

n
a

l u
se

 o
r re

sa
le

, w
ith

o
u

t th
e

 p
rio

r, w
ritte

n
 p

e
rm

issio
n

 o
f R

A
N

D
 M

C
N

A
L

LY
 &

 C
O

M
P

A
N

Y
 .

Legend
24002108, 2MCTP - Mid-Coast trolley extension 11 miles
from Old Town station to University Town Centre
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APPENDIX G 
 

HYDROSTATIC DISCHARGE FORM 
 



Event # Discharge Date Item Tested Duration Amount (gpd)
Description of the Proposed 

Discharge
Method and Test Result YES NO

* By signing, I hereby certify and affirm under penalty of perjury that all of the statements and conditions for hydrostatic discharge events are correct.

Hydrostatic Discharge Requirements Certification (Discharge Events ≥ 325,850 gpd)

Comment/Action Taken

Is Discharge 
Within Limits?

Have any thresholds been exceeded? Per Order No. R9-2010-0003, would this be a reportable discharge and must be reported within 24 hours of the event? [Reportable discharge would include violation of maximum gallons per day, any upset which exceeds any 
effluent limit]

*Signed:

SAP No.(s):

Project Name:

Chlorine

Qualified Personnel Conducting Tests (Print Name):

pH

pH

Chlorine

pH

Chlorine

pH

Chlorine

All discharge activities related to this project comply with the Regional Water Quality Control Board (RWQCB) Order No. R9-2010-0003, General Permit for Discharges of 
Hydrostatic Test Water and Potable Water to Surface Water and Storm Drains as referenced by  
(http://www.waterboards.ca.gov/sandiego/board_decisions/adopted_orders/2010/R9-2010-0003.pdf), and as follows:

Discharged water has been dechlorinated to below 0.1 (mg/l)  level; and effluent has been maintained between 6 and 9 
(pH)  based on:
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APPENDIX H 
 

SITE MAPS AND SCHEDULE OF WORK 
 



1 
 

 

APPENDIX H 

 

TABLE OF CONTENTS
PAGE NO.                                                DESCRIPTION 

2  CONTRACTOR’S  NOTES 

3  VINCINITY MAP 

4  KEY MAP 

5  CONSTRUCTION STANDARDS

6  SCHEDULE OF WORK (WATER)

7  LEGEND 

8  SITE MAPS FOR WATER PIPELINES

9  WORK BY CITY FORCES 

10  SITE MAPS FOR SEWER PIPELINES

11  SCHEDULE OF WORK (SEWER)

12  SEWER MANHOLE & LATERAL TABLE

13  STREET RESURFACING 

14  CURB RAMP LOCATION MAPAND CITY OF SAN DIEGO STANDARD 
DRAWINGS‐GENERAL CURB RAMP NOTES,SUPPLEMENTAL DETAILS, 
CURB RAMP TYPES & CROSS GUTTER STANDARD DRAWINGS 

15  PARKING LAYOUT AND ACCESSIBLE PARKING –
CITY OF SAN DIEGO STANDARD DRAWINGS 

16  REFERENCE AS‐BUILTS 

  WATER 

  SEWER 

  AT&T 

  LEVEL3 

  SDG&E 

  TIME WARNER 
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CONTRACTOR NOTES 
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CONTRACTOR NOTES 

 
 

1. CONTRACTOR TO EXCAVATE AROUND WATER METER BOX (CITY PROPERTY SIDE) TO DETERMINE 

IN ADVANCE, THE EXACT SIZE OF EACH SERVICE BEFORE TAPPING MAIN. 

 

2. CITY FORCES, WHERE CALLED OUT SHALL MAKE PERMANENT CUTS & PLUGS, CONNECTIONS, 

ETC. EXISTING MAINS SHALL BE KEPT IN SERVICE IN LIEU OF HIGH‐LINING.  

 

3. STORM DRAIN INLETS ARE TO REMAIN FUNCTIONAL/OPERATIONAL AT ALL TIMES DURING 

CONSTRUCTION. 

 

4. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A ONE FOOT VERTICAL 

SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN SEWER AND WATER 

MAINS CANNOT BE MAINTAINED. 

 

5. CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER IMMEDIATELY IF A 6‐INCH VERTICAL 

SEPARATION (FROM OUTSIDE PIPE WALL TO OUTSIDE PIPE WALL) BETWEEN UTILITIES OTHER 

THAN SEWER AND WATER MAINS CANNOT BE MAINTAINED. 

 

6. CONTRACTOR TO MAINTAIN A MINIMUM 3' OF COVER OVER TOP OF WATER MAIN. 

 

7. IF ADDITIVE ALTERNATE “A” IS AWARDED, CONTRACTOR SHALL FURNISH MATERIALS, INSTALL, 

MAINTAIN AND DISMANTLE HI‐LINE PER SPECIFICATION SECTION 700‐1.1.2. 

 

8. CONTRACTOR SHALL RESTORE ALL TRENCHES ON THE PAVEMENT WORKED BY CITY FORCES 

AFTER FINAL CONNECTION. 

 

9. PLANS NEED TO BE APPROVED BY THE CALIFORNIA DEPARTMENT OF PUBLIC HEALTH (DPH) FOR 

ALL CROSSINGS WHERE VERTICAL CLEARANCE BETWEEN CROSSINGS IS LESS THAN ONE FOOT. 

INSTALLATION OF WATER MAINS AT THESE MAINS AT THESE CROSSINGS CANNOT PROCEED 

UNTIL DPH APPROVAL HAS BEEN OBTAINED.  

 

10.  POTHOLE ALL UTILITIES THAT CROSS PROPOSED WATER MAIN AND SEWER MAIN BEFORE 

TRENCHING. 

 

11. CONTRACTOR SHALL LOCATE AND RECONNECT ALL SEWER LATERALS.  LOCATIONS AS SHOWN 

ON THE MAPS ARE APPROXIMATE ONLY.  LATERAL RECORDS ARE AVAILABLE TO THE 

CONTRACTOR AT THE WATER DEPARTMENT, 2797 CAMINTO CHALLAS. THE CONTRACTOR SHALL 

LOCATE THE IMPROVEMENTS THAT WILL BE AFFECTED BY LATERAL REPLACEMENTS. 
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CONTRACTOR NOTES 

 
12. CONTRACTOR SHALL POTHOLE TO VERIFY WATER AND SEWER PIPE SEPARATION IS 10 FEET. IF 

THE MINIMUM 10 FOOT HORIZONTAL SEPARTATION CAN NOT BE MANINTAINED, PLANS NEED 

APPROVAL FROM THE CALIFORNIA DEPARTMENT OF PUBLIC HEALTH (DPH). INSTALLATION OF 

THE WATER MAINS AT THESE LOCATIONS CANNOT PROCEED UNTIL DPH APPROVAL IS OBTAINED. 

 

13. FOR COORDINATION FOR THE SHUTDOWN OF TRANSMISSION MAINS (16 INCHES AND LARGER), 

CONTRACT THE CITY’S SENIOR WATER DISTRIBUTION OPERATIONS SUPERVISOR AT 

 (619) 527‐7465. FOR COORDINATION OF THE SHUTDOWN OF DISTRIBUTION MAINS (LESS THAN 

 16 INCHES), CONTACT THE CITY’S WATER OPERATIONS DISTRICT AT (619) 527‐3945. 

 

14. STORM WATER PERMIT NUMBERS: R9‐2010‐0003 NPDES NO. CAG679001 AND R9‐2013‐0001 

NPDES NO. CAS0109266. 
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KEY MAP 
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CONTRUCTION STANDARDS 
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STANDARD DRAWINGS IMPROVEMENTS

SDG‐107, SDG‐108, FOR TRENCH RESURFACING TRENCH RESURFACING

FOR ASPHALT CONCRETE SURFACED STREETS,

M‐10 SURVEY MONUMENT

SDW‐110, SDW‐148, SDW‐151, SDW‐161 WATER MAIN & APPURTENANCES

SDW‐106,SDW‐143,SDW‐144, SDW‐145,  AIR VALVES AND BLOWOFFS

SDW‐146, SDW‐158

SDW‐109, SDW‐152, SDW‐153,WV‐05 VALVES WITH CAPS AND WELLS

SDW‐104, SDW‐109, SDW‐148, SDW‐152 6" FIRE HYDRANT ASSEMBLY

SDW‐153 & MARKER, 2‐PORT UNLESS SPECIFIED AS 3‐PORT

6" (150MM) FIRE HYDRANT

WS‐03, WP‐01, SDW‐107, SDW‐134, SDW‐135 WATER SERVICE

SDW‐136, SDW‐137, SDW‐138, SDW‐148, SDW‐149,

SDW‐150

SDW‐109,SDW‐118,SDW‐148, SDW‐152, SDW‐153 FIRE SERVICE

WP‐03 CUTTING AND PLUGGING ABANDONED WATER MAIN
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SCHEDULE OF WORK (WATER) 
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MAP 

NO.
FSN

INSTALLED 

DATE
STREET NAME LENGTH   (LF) CONSTRAINTS 

AVG DEPTH 

(LF) TOP OF 

PIPE

PIPE SIZE 

(Inches)
MATL

NO. OF 

WATER 

SERVICE

SIZE (Inch) NOTE NO. DESCRIPTION

1 396688

Goldfield St

(between 

Littlefield St & 

Asher St )

PHASE 1

380 5' 8" WTR 3 1" 1

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Close Valve, RT                                                                                                                   

REMOVE 8" X 6" REDUCER,RT                                                                                   

Open Valve, RT                                                                                                                   

After new main passes BACTII Test (PHASE 1) 

1

Goldfield St & 

Asher St 

Intersection

PHASE 1

8" 2

By Contractor Furnish & Install:

1 ‐ 8"x 8" TEE(MJ, MJ, F)

3 ‐ 8" Valve, BK,LT

1
396759 

396760 
9/1/1957

Asher St

(between     

Goldfield St &      

Leita St)

PHASE 1

534 5' 8" WTR 9 1" 3

BY CONTRACTOR FURNISH & INSTALL:

1 ‐ 8" X 8" TEE (MJ, MJ, F)

1 ‐ 8" Fire Service Connection & Assembly

1
Asher St & Leita St

PHASE 1
4

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Close Valve, BK                                                                                                                   

REMOVE 8" X 6" REDUCER,BK                                                                                 

Open Valve, BK                                                                                                                   

After new main passes BACTII Test (PHASE 1)

2 396717 5/1/1948

Chicago St & 

Napier St 

Intersection

PHASE 2

242 5' 8" WTR 5 1" 1
BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Cut & Plug EX 6" AC WTR, BK,LT                                                                                      

After new main passes BACTII Test (PHASE 2)

BY CONTRACTOR FURINSH & INSTALL:

BY CITY FORCES AHD OF CONTRACTOR: 

Close Valve, BK                                                                                                                   

REMOVE 8" X 6" REDUCER, BK                                                                                  

Open Valve, BK                                                                                                                   

After new main passes BACTII Test (PHASE 2)

2

Chicago St & 

Napier St 

Intersection

PHASE 2

BY CONTRACTOR FURINSH & INSTALL:                                                                          

1 ‐ 8" X 6" TEE (MJ, MJ, F)

1 ‐ 6" FH ASSEMBLY & MARKER

3

2

BY CONTRACTOR FURINSH & INSTALL:                                                                         

1 ‐ 12" X 12" CROSS (F)

3 ‐ 12" VALVES (F, MJ) BK,LT,RT

3‐12"x 8" Reducer AHD, BK, LT

1‐8” 15o bend , LT

Close Valve, BK,LT                                                                                                              

Open Valve, BK,LT                                                                                                              

After new main passes BACTII Test (PHASE 2)

1"155'

55'2

2

Chicago St  South 

of Napier St PHASE 

2

Ashton St & 

Chicago St    

PHASE 2

Chicago St & 

Littlefield St

PHASE 2

591 8"

AC Water & Sewer Group 1004‐ SCHEDULE OF WORK

1 ‐ 8" X 12" TEE (MJ, MJ, F)

2 ‐ 8" VALVE, AHD,BK42 9/1/19573996688 WTR
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MAP 

NO.
FSN

INSTALLED 

DATE
STREET NAME LENGTH   (LF) CONSTRAINTS 

AVG DEPTH 

(LF) TOP OF 

PIPE

PIPE SIZE 

(Inches)
MATL

NO. OF 

WATER 

SERVICE

SIZE (Inch) NOTE NO. DESCRIPTION

AC Water & Sewer Group 1004‐ SCHEDULE OF WORK

BY CITY FORCES AHD OF CONTRACTOR CUT‐IN:

310

1 ‐ 16" X 12" TEE (MJ, MJ, F)

1 ‐ 12" VALVE, LT

1 ‐ 16" VALVE, BK                                                                                                               

CLOSE VALVE,BK                                                                                                                

OPEN VALVE ,BK                                                                                                            

After new main passes BACTII Test (PHASE 2)

BY CITY FORCES AHD OF CONTRACTOR CUT‐IN:

3 396673 5/1/1948
CHICAGO ST

PHASE 3
196 5' 8" WTR 5 1" 1

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" End Cap

3

CHICAGO ST & 

MAYO ST         

PHASE 3
2

BY CITY FORCES AHD OF CONTRACTOR :

CUT & PLUG EX 6" AC, LT

After new main passes BACTII Test (PHASE 3)

3 396706 5/1/1948

CHICAGO ST & 

MAYO ST         

PHASE 3
341 5' 8" WTR 8 1" 3

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 8" TEE (MJ, MJ, F)

2 ‐ 8" VALVE, LT, AHD

1‐8” 15o  bend , LT

3
CHICAGO ST

PHASE 3
4

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 6" TEE (MJ, MJ, F)

1 ‐ 6" FH ASSEMBLY & MARKER

3

CHICAGO ST & 

NAPIER ST

PHASE 3

5

BY CITY FORCES AHD OF CONTRACTOR :

CLOSE VALVE,BK

OPEN VALVE,BK

After new main passes BACTII Test (PHASE 3)

12" WTR 6 7

1 ‐ 16" X 12" TEE (MJ, MJ, F)

1 ‐ 12" VALVE (F, MJ) LT

2 ‐ 16"Butterfly Valve, BK,AHD

CLOSE VALVE, AHD, BK, LT

OPEN VALVE, AHD,BK

After new main passes BACTII Test (PHASE 2)

1"5'2 396694 5/1/1948

Ashton St   &  

Morena Bl PHASE 

2

310

9 62 396719 5/1/1948

Napier St & 

Morena Bl    

PHASE 2

5' 1"12" WTR
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MAP 

NO.
FSN

INSTALLED 

DATE
STREET NAME LENGTH   (LF) CONSTRAINTS 

AVG DEPTH 

(LF) TOP OF 

PIPE

PIPE SIZE 

(Inches)
MATL

NO. OF 

WATER 

SERVICE

SIZE (Inch) NOTE NO. DESCRIPTION

AC Water & Sewer Group 1004‐ SCHEDULE OF WORK

4

CHICAGO ST & 

MAYO ST

PHASE 3

1

BY CITY FORCES AHD OF CONTRACTOR :

CLOSE VALVE, AHD

OPEN VALVE, AHD

After new main passes BACTII Test (PHASE 4)

4 396712 5/1/1948
 DENVER ST

PHASE 4
124 5' 8" WTR 1 1" 2

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 2" BLOW OFF ASSEMBLY

4

MAYO ST & 

DENVER ST

PHASE 4

483 5' 8" WTR 10 1" 3

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 8" TEE (MJ, MJ, F)

2 ‐ 8" VALVE, BK,RT                                                                                                            

After new main passes BACTII Test (PHASE 4)

4

NAPIER ST & 

DENVER ST

PHASE 4

4

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

CUT & PLUG EX 6" AC WTR, BK,AHD,RT                                                                         

Reconnect after new main passes BACTII Test (PHASE 4)

4 396667 5/1/1948

NAPIER ST & 

DENVER ST

PHASE 4

169 5' 8" WTR 2 1" 5

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 8" CROSS (F)

3 ‐ 8" VALVE,BK, LT,RT

CLOSE VALVE,LT

OPEN VALVE,LT

After new main passes BACTII Test (PHASE 4)

5
396705        

396704
5/1/1948

NAPIER ST

& CHICAGO ST

PHASE 5

273 5' 8" WTR 3 1" 1

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Close Valve, AHD                                                                                                                

Open Valve, AHD                                                                                                               

After new main passes BACTII Test (PHASE 5)

5

NAPIER ST

& CHICAGO ST

PHASE 5

2

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 6" TEE (MJ, MJ, F)

1 ‐ 6" FH ASSEMBLY & MARKER

5

NAPIER ST & 

GOLDFIELD ST  

PHASE 5

3

BY CITY FORCES AHD OF CONTRACTOR:

CUT & PLUG EX 6" AC WTR, RT                                                                                        

Reconnect after new main passes BACTII Test (PHASE 5)

5 396720 5/1/1948

NAPIER ST & 

GOLDFIELD ST  

PHASE 5

283 5' 8" WTR 3 1" 4

BY CONTRACTOR FURINSH & INSTAL:

1 ‐ 8" X 8" TEE (MJ, MJ, F)

2 ‐ 8" VALVE, AHD, RT

1‐8” 15o bend, RT

After new main passes BACTII Test (PHASE 5)

5

NAPIER ST & 

DENVER ST

PHASE 5

5

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 6" TEE (MJ, MJ, F)

1 ‐ 6" FH ASSEMBLY & MARKER
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MAP 

NO.
FSN

INSTALLED 

DATE
STREET NAME LENGTH   (LF) CONSTRAINTS 

AVG DEPTH 

(LF) TOP OF 

PIPE

PIPE SIZE 

(Inches)
MATL

NO. OF 

WATER 

SERVICE

SIZE (Inch) NOTE NO. DESCRIPTION

AC Water & Sewer Group 1004‐ SCHEDULE OF WORK

5 401262 5/1/1948

NAPIER ST & 

DENVER ST

PHASE 5

314 5' 8" WTR 0 1" 6

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Close Valve, LT, RT                                                                                                             

Open Valve, LT,RT                                                                                                              

After new main passes BACTII Test (PHASE 5)

5

ERIE ST &      

NAPIER ST         

PHASE 5

7

BY CITY FORCES AHD OF CONTRACTOR CUT‐IN:

1 ‐ 8" X 8" TEE (MJ, MJ, F)

2 ‐ 8" VALVE, BK,RT

2 ‐ 8" X 6" REDUCERS,LT,RT

Close Valve, LT                                                                                                                    

Open Valve, LT                                                                                                                   

After new main passes BACTII Test (PHASE 5)

6 396708 5/1/1948

GOLDFIELD ST & 

NAPIER ST

PHASE 6

1097 5' 8" WTR 30 1" 1

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Close Valve, AHD                                                                                                                

Open Valve, AHD                                                                                                               

After new main passes BACTII Test (PHASE 6)

6

GOLDFIELD ST

& ASHTON ST

PHASE 6

2

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 6" TEE (MJ, MJ, F)

1 ‐ 6" FH ASSEMBLY & MARKER

6

GOLDFIELD ST & 

LITTLEFIELD ST

PHASE 6

3

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 6" TEE (MJ, MJ, F)

1 ‐ 6" FH ASSEMBLY & MARKER

6

GOLDFIELD ST & 

LITTLEFIELD ST

PHASE 6

4

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Close Valve, BK                                                                                                                   

REMOVE 8" X 6" REDUCER,BK                                                                                  

Open Valve, BK                                                                                                                   

After new main passes BACTII Test (PHASE 6)

7 396711 5/1/1948

NAPIER ST & 

DENVER ST

PHASE 7

1383 5' 8" WTR 38 1" 1

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Close Valve, AHD                                                                                                                

Open Valve, AHD                                                                                                               

After new main passes BACTII Test (PHASE 7)

7

DENVER ST & 

ASHTON ST

PHASE 7

2

BY CONTRACTOR FURINSH & INSTALL:

1 ‐ 8" X 6" TEE (MJ, MJ, F)

1 ‐ 8" VALVE, BK

1 ‐ 6" FH ASSEMBLY & MARKER

7

DENVER ST & 

LITTLEFIELD ST

PHASE 7

3

BY CITY FORCES AHD OF CONTRACTOR:                                                                        

Close Valve, BK                                                                                                                   

REMOVE 8" X 6" REDUCER, BK                                                                                  

Open Valve, BK                                                                                                                   

After new main passes BACTII Test (PHASE 7)
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GOLDFIELD ST. & ASHER ST
AC WATER & SEWER GROUP 1004

WBS# B-14146 MAP NO.
1

THOMAS BROS.
1268 E1®CITY FORCES NOTES:

LIMITS OF HIGHLINING APPROXIMATELY FROM 
GOLDFIELD ST TO ASHER ST SHALL BE
HIGHLINED BY CITY FORCES TO FURNISH HIGHLINING
MATERIALS AND PERFORM TRANSFER OF SERVICES

Phase 1

END 
CITY FORCE
WORK

BEGIN
CITY FORCE
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EX
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EX 8" PVC

EX 12" PVCEX 12" PVC

4
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NOT TO SCALE
PROPOSED 8" SEWER MAIN ON 
THIS CONTRACT. SEE MAP 8
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LITTLEFIELD ST.

CONTRACTOR TO POTHOLE PRIOR TO
EXCAVATION TO ENSURE THERE IS AT
 LEAST A 1' MINIMUM VERTICAL SEPARATION
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CHICAGO ST.(BTW. NAPIER ST. & LITTLEFIELD ST.)
WATER GROUP 1004

WBS# B-14146 MAP NO.
2

THOMAS BROS.
1268 E1®CITY FORCES NOTES:

LIMITS OF HIGHLINING APPROXIMATELY FROM 
MORAGA AVE TO CADDEN DR SHALL BE
HIGHLINED BY CITY FORCES TO FURNISH HIGHLINING
MATERIALS AND PERFORM TRANSFER OF SERVICES

BEGIN CITY
FORCE
WORK

Phase 2

END
CITY FORCE
WORK

EX 16" ACEX 16" CI

EX
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" P
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EX 16" CIEX 16" CI
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 AC
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NOT TO SCALE
PROPOSED 8" SEWER MAIN ON 
THIS CONTRACT. SEE MAP 8
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D S
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CONTRACTOR TO POTHOLE PRIOR TO
EXCAVATION TO ENSURE THERE IS AT
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CHICAGO ST. (BTW MAYO ST. & NAPIER ST.)
WATER GROUP 1004

WBS# B-14146 MAP NO.
3

THOMAS BROS.
1268 E1®CITY FORCES NOTES:

LIMITS OF HIGHLINING APPROXIMATELY FROM 
MORAGA AVE TO CADDEN DR SHALL BE
HIGHLINED BY CITY FORCES TO FURNISH HIGHLINING
MATERIALS AND PERFORM TRANSFER OF SERVICES

BEGIN
CITY
FORCE
 WORK

END
CITY 
FORCE 
WORK

Phase 3
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EX 8" PVC
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3A (DETAIL)

THOMAS BROS.
1268 E1®CITY FORCES NOTES:

LIMITS OF HIGHLINING APPROXIMATELY FROM 
MORAGA AVE TO CADDEN DR SHALL BE
HIGHLINED BY CITY FORCES TO FURNISH HIGHLINING
MATERIALS AND PERFORM TRANSFER OF SERVICES

IF HORIZONTAL SEPARATION 
BETWEEN EX. WATER AND 
EX. SEWER<10', USE 8" DR-14 PIPE
FOR WATER PIPELINES.

POTHOLE TO VERIFY
WATER AND SEWER PIPE
SEPARATION IS 10'.
IF SEPARATION IS LESS THAN 5'
CONTACT CITY STAFF
FOR REDESIGN(REALIGN).
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WATER GROUP 1004

WBS# B-14146 MAP NO.
4

THOMAS BROS.
1268 E1®CITY FORCES NOTES:

LIMITS OF HIGHLINING APPROXIMATELY FROM 
MORAGA AVE TO CADDEN DR SHALL BE
HIGHLINED BY CITY FORCES TO FURNISH HIGHLINING
MATERIALS AND PERFORM TRANSFER OF SERVICES
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MATERIALS AND PERFORM TRANSFER OF SERVICES
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                       Sewer Pipelines   WBS: B‐14148

MAP SHT THOMAS 
STREET NAME FSN LENGTH SIZE MAT'L ACTION LATERALS DS MH ID DS MH IE

DS MH 
US MH ID US MH IE

US MH  COUNCIL 
COMMUNITY GATE PAGE

AC Water & Sewer 1004

NO. BRO.
STREET NAME FSN LENGTH SIZE MAT'L. ACTION LATERALS DS MH ID DS MH IE

DEPTH
US MH ID US MH IE

DEPTH DISTRICT
COMMUNITY GATE PAGE

8 1268 E1 Morena Blvd 14917 210 8 VC Replace in Place 4 16 11.64 N/A 11 (plug) 13.11 8 2 Clairemont Mesa D16S

8 1268 E1 Morena Blvd 14923 478 8 VC Replace in Place 8 16 11.64 8 18 14.51 6 2 Clairemont Mesa D16S

8 1268 E1 Morena Blvd 14924 260 8 VC Replace in Place 2 18 14.51 6 112 17.11 N/A 2 Clairemont Mesa D16S

8 1268 E1 Asher Street 14925 148 8 VC Replace in Place 0 18 14.51 6 19 19.89 6 2 Clairemont Mesa D16S

8 1268 E1 Goldfield Street 14927 160 8 VC Replace in Place 3 19 19.89 6 20 (plug) 22.29 N/A 2 Clairemont Mesa D16S

8 1268 E1 Asher Street 14926 216 8 VC Replace in Place 3 19 19.89 6 113 27.76 6 2 Clairemont Mesa D16S8 1268 E1 Asher Street 14926 216 8 VC Replace in Place 3 19 19.89 6 113 27.76 6 2 Clairemont Mesa D16S

8 1268 E1 Asher Street 15012 365 8 VC Replace in Place 6 113 27.76 6 115 37.59 10 2 Clairemont Mesa D16S

8 1268 E1 Chicago Street 14921 360 8 VC Replace in Place 10 29 18.93 8 21 21.64 8 2 Clairemont Mesa D16S

8 1268 E1 Chicago Street 14920 20 8 VC Replace in Place 2 29 18.93 8.00 30 (plug) N/A N/A 2 Clairemont Mesa D16S

NEW MH (Total) 3

REPLACE MH (Total) 7REPLACE MH (Total) 7
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                    WBS No.: B‐ 14148

                 Manholes

AC Water & Sewer 1004

MAP SHT 
NO.

THOMAS 
BRO.

STREET NAME MH ID MANHOLE IE MANHOLE DEPTH MANHOLE  METHOD
COUNCIL 
DISTRICT

COMMUNITY GATE PAGE FSN RIM ELEV

8 1268 E1 Morena Blvd 16 11.64 8 Replace in Place 2 CLAIREMONT MESA D16S 82654 19.64

8 1268 E1 Morena Blvd 18 14.51 6 Replace in Place 2 CLAIREMONT MESA D16S 82656 20.51

8 1268 E1 Morena Blvd 112 17.11 N/A Replace in Place 2 CLAIREMONT MESA D16S 82729 N/A

8 1268 E1 Asher Street 19 19.89 6 Replace in Place 2 CLAIREMONT MESA D16S 82657 25.89

8 1268 E1 Asher Street 113 27.76 6 Replace in Place 2 CLAIREMONT MESA D16S 82730 33.76

8 1268 E1 Chi St t 21 21 64 8 R l i Pl 2 CLAIREMONT MESA D16S 82659 29 648 1268 E1 Chicago Street 21 21.64 8 Replace in Place 2 CLAIREMONT MESA D16S 82659 29.64

8 1268 E1 Chicago Street 29 18.93 8 Replace in Place 2 CLAIREMONT MESA D16S 82667 26.93

8 1268 E1 Morena Blvd 11 (plug) N/A N/A New Manholes 2 CLAIREMONT MESA D16S N/A N/A

8 1268 E1 Goldfield Street 20 (plug) N/A N/A New Manholes 2 CLAIREMONT MESA D16S N/A N/A

8 1268 E1 Chicago Street 30 (plug) N/A N/A New Manholes 2 CLAIREMONT MESA D16S N/A N/A

TOTAL NEW MANHOLES 3

TOTAL REPLACED  MANHOLES 7
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                                                                                  SEWER LATERALS

FSN of LATERAL

AC Water & Sewer 1004

                             WBS No.: B‐ 14148

FSN of 
SWR 
MAIN

LATERAL 
FSN

FIELD 
BOOK

LATERAL 
SIZE 
(inch)

STREET 
#

STREET 
NAME

THOMAS BRO.

1 208906 D16S 4 1849 Morena BL 1268 E1

2 208928 D16S 4 1849 Morena BL 1268 E1

3 208948 D16S 4 1849 Morena BL 1268 E1

4 14923 208977 D16S 4 1845 Morena BL 1268 E1

5 209019 D16S 4 N/A Morena BL 1268 E1

6 209053 D16S 4 1817 Morena BL 1268 E1

7 209086 D16S 4 1813 Morena BL 1268 E1

8 209131 D16S 4 1801 Morena BL 1268 E1

9 328266 D16S 4 4216 Asher St 1268 E1

10 14926 328279 D16S 4 4230 Asher St 1268 E1

11 209312 D16S 8 4205 Asher St 1268 E111 209312 D16S 8 4205 Asher St 1268 E1

12 328302 D16S 4 4242 Asher St 1268 E1

13 328314 D16S 4 4254 Asher St 1268 E1

14 15012 328331 D16S 4 4264 Asher St 1268 E1

15 328350 D16S 4 4274 Asher St 1268 E1

16 209358 D16S 4 4284 Asher St 1268 E1

17 328412 D16S 4 1460 Lieta St 1268 E1

18 208651 D16S 4 1915 Chicago St 1268 E1

19 327873 D16S 4 1905 Chicago St 1268 E1

20 327901 D16S 4 1835 Chicago St 1268 E1

21 208798 D16S 4 1825 Chicago St 1268 E1

22 14921 208850 D16S 4 1815 Chicago St 1268 E1

23 328007 D16S 4 1809 Chicago St 1268 E1

24 208800 D16S 4 1824 Chicago St 1268 E124 208800 D16S 4 1824 Chicago St 1268 E1

25 327933 D16S 4 1836 Chicago St 1268 E1

26 327876 D16S 4 1906 Chicago St 1268 E1

27 327851 D16S 4 1916 Chicago St 1268 E1

28 208753 D16S 4 1901 Morena BL 1268 E1

29 208700 D16S 4 1915 Morena BL 1268 E1

30 327847 D16S 4 1921 Morena BL 1268 E1
14917

31 327813 D16S 4 1929 Morena BL 1268 E1

32 328249 D16S 4 4103 Asher St 1268 E1

33 328285 D16S 4 4103 Asher St 1268 E1

34 209209 D16S 4 1501 Goldfield St 1268 E1

35 14927 209183 D16S 4 1515 Goldfield St 1268 E1

36 209147 D16S 4 1531 Goldfield St 1268 E1

37 327732 D16S 4 4203 Ashton St 1268 E1

14924

37 327732 D16S 4 4203 Ashton St 1268 E1

38 208563 D16S 4 1927 Chicago St 1268 E1
14920
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AC WATER & SEWER GROUP 1004 

PARKING LAYOUT 
                                                 DETAIL “A” 

 

Note “A”:  

On the south side of Ashton Street one van accessible parking space with an access aisle for use 

with the existing curb ramp. Per the 2013 California Accessibility Guideline, a van accessible parking 

space shall be 12’‐0” wide and access aisle shall be 5’‐0” wide. This requirement supersedes the 

current City Standards. The length specified in the current SD‐117 sheets 4‐7 shall remain the same.  

Note “B”: 

Contractor to provide the temporary markings for the van parking accessible parking space and the 

access aisle as soon as the curb ramp is complete for the accessible parking. The City’s Parking 

Enforcement must be notified of the proposed installation of accessible parking spaces at the 

locations shown on the parking map. For Accessible Parking SDM‐117 of the City San Diego 

Standard Drawings do not refer to sheet 3 and the Diagonal Double Parking Stall detail of sheet 4. 

Note “C”: 

Contractor to restripe crosswalk, if it is affected by the resurfacing of the street. Restripe the 

crosswalk with 12” wide Thermoplastic finish including stop marking with white Thermoplastic. 

Ensure the width is not less than 10’‐0”. If it meets the criteria, affected crosswalks shall be 

restriped to meet the new “continental” crosswalk standard. Please note that with this type of 

crosswalk the traffic loops has to be adjusted. 
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APPENDIX I 
 

HAZARDOUS LABELS/FORMS 
 



5-02-08 Page 1 of 2 

INCIDENT/RELEASE ASSESSMENT FORM 1 
 

If you have an emergency, Call 911 
 

Handlers of hazardous materials are required to report releases.  The following is a tool to be used for 
assessing if a release is reportable.  Additionally, a non-reportable release incident form is provided to 
document why a release is not reported (see back). 

 
Questions for Incident Assessment: YES NO 

1. Was anyone killed or injured, or did they require medical care or admitted to a 
hospital for observation? 

2. Did anyone, other than employees in the immediate area of the release, 
evacuate? 

3. Did the release cause off-site damage to public or private property? 

4. Is the release greater than or equal to a reportable quantity (RQ)? 

5. Was there an uncontrolled or unpermitted release to the air? 

6. Did an uncontrolled or unpermitted release escape secondary containment, or 
extend into any sewers, storm water conveyance systems, utility vaults and 
conduits, wetlands, waterways, public roads, or off site? 

7. Will control, containment, decontamination, and/or clean up require the 
assistance of federal, state, county, or municipal response elements? 

8. Was the release or threatened release involving an unknown material or 
contains an unknown hazardous constituent? 

9. Is the incident a threatened release (a condition creating a substantial 
probability of harm that requires immediate action to prevent, reduce, or 
mitigate damages to persons, property, or the environment)? 

10. Is there an increased potential for secondary effects including fire, explosion, 
line rupture, equipment failure, or other outcomes that may endanger or cause 
exposure to employees, the general public, or the environment? 

If the answer is YES to any of the above questions – report the release to the California Office of Emergency Services 
at 800-852-7550 and the local CUPA daytime: (619) 338-2284, after hours: (858) 565-5255.  Note: other state and 
federal agencies may require notification depending on the circumstances.  

*Call 911 in an emergency* 
 
If all answers are NO, complete a Non Reportable Release Incident Form (page 2 of 2) and keep readily available.  
Documenting why a “no” response was made to each question will serve useful in the event questions are asked in the 
future, and to justify not reporting to an outside regulatory agency. 
 
If in doubt, report the release. 

                                                 
1 This document is a guide for accessing when hazardous materials release reporting is required by Chapter 
6.95 of the California Health and Safety Code.  It does not replace good judgment, Chapter 6.95, or other 
state or federal release reporting requirements. 
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5-02-08 Page 2 of 2 

NON REPORTABLE RELEASE INCIDENT FORM 
 

1.  RELEASE AND RESPONSE DESCRIPTION                           Incident #__________ 

Date/Time Discovered Date/Time Discharge 
 
Discharge Stopped           Yes        No 

Incident Date / Time: 

Incident Business / Site Name: 

Incident Address: 

Other Locators (Bldg, Room, Oil Field, Lease, Well #, GIS) 
Please describe the incident and indicate specific causes and area affected.   Photos Attached?:           Yes              No 
 
 
 
 
 
 
Indicate actions to be taken to prevent similar releases from occurring in the future. 
 
 
 
 
 
 

 
2. ADMINISTRATIVE INFORMATION 
Supervisor in charge at time of incident: Phone: 

Contact Person: Phone: 

   
3. CHEMICAL INFORMATION 
Chemical  

Quantity                         GAL            LBS            FT³
Chemical  

Quantity                         GAL            LBS            FT³
Chemical  

Quantity                         GAL            LBS            FT³
Clean-Up Procedures & Timeline: 

 
 
 
 
 
 
 
 

Completed By: Phone: 

Print Name: Title: 

 

AC Water & Sewer Group 1004 Appendix I - Hazardous Label/Forms 
Volume 1 of 2 (Rev. Dec. 2014) 

 
233 | Page



EMERGENCY RELEASE FOLLOW - UP NOTICE REPORTING FORM

  CONTROL NO.

CHECK IF RELEASE REQUIRES NOTIFI -

SOLID LIQUIDGAS

TIME OF RELEASE

A

B

C

D

FACILITY EMERGENCY CONTACT & PHONE NUMBER

DAY YR
(use 24 hr time)

TIME

OES

NOTIFIED

CITY / COMMUNITY

CAS   Numb er

GAS

   (        )         -

OES

COUNTY             ZIP

CATION UNDER 42 U.S.C. Section 9603 (a)

LIQUIDSOLID

PHYSICAL STATE RELEASED QUANTITY RELEASED

AIR WATER GROUND OTHER

DURATION OF RELEASE

DAYS HOURS MINUTES

DATE

INCIDENT    MO

BUSINESS NAME

INCIDENT ADDRESS LOCATION

CHEMICAL OR TRADE NAME (print or type)

CHECK  IF  CHEMICAL  IS  LISTED  IN

40 CFR 355, APPENDIX A

PHYSICAL STATE CONTAINED

ENVIRONMENTAL CONTAMINATION

ACTIONS TAKEN

E

CHRONIC OR DELAYED (explain)F

G

ACUTE OR IMMEDIATE (explain)

NOT KNOWN (exp lain)

KNOWN OR ANTICIPATED HEALTH EFFECTS (Use the comments section for addition information)

ADVICE REGARDING MEDICAL ATTENTION NECESSARY FOR EXPOSED INDIVIDUALS

COMMENTS (INDICATE SECTION (A - G) AND ITEM WITH COMMENTS OR ADDITIONAL INFORMATION)

H

I

CERTIFICATION: I certify under penalty of law that I have personally examined and I am familiar with the information

sub mitted and b elieve the sub mitted information is true, accurate, and comp lete.

REPORTING FACILITY REPRESENTATIVE (print or type)

SIGNATURE OF REPORTING FACILITY REPRESENTATIVE DATE:
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EMERGENCY RELEASE FOLLOW-UP NOTICE 

REPORTING FORM INSTRUCTIONS 
GENERAL INFORMATION: 

Chapter 6.95 of Division 20 of the California Health and Safety Code requires that written emergency release follow-up 

notices prepared pursuant to 42 U.S.C. § 11004, be submitted using this reporting form. Non-permitted releases of 

reportable quantities of Extremely Hazardous Substances (listed in 40 CFR 355, appendix A) or of chemicals that require 

release reporting under section 103(a) of the Comprehensive Environmental Response, Compensation, and Liability Act 

of 1980 [42 U.S.C. § 9603(a)] must be reported on the form, as soon as practicable, but no later than 30 days, following a 

release.  The written follow-up report is required in addition to the verbal notification. 

  

BASIC INSTRUCTIONS: 

 The form, when filled out, reports follow-up information required by 42 U.S.C § 11004. Ensure that all information 

requested by the form is provided as completely as possible. 

 If the incident involves reportable releases of more than one chemical, prepare one report form for each chemical 

released. 

 If the incident involves a series of separate releases of chemical(s) at different times, the releases should be reported 

on separate reporting forms. 

 

SPECIFIC INSTRUCTIONS: 

Block A: Enter the name of the business and the name and phone number of a contact person who can provide detailed 

facility information concerning the release. 

 

Block B: Enter the date of the incident and the time that verbal notification was made to OES. The OES control number is 

provided to the caller by OES at the time verbal notification is made. Enter this control number in the space provided. 

 

Block C: Provide information pertaining to the location where the release occurred. Include the street address, the city or 

community, the county and the zip code.  

 

Block D: Provide information concerning the specific chemical that was released. Include the chemical or trade name and 

the Chemical Abstract Service (CAS) number. Check all categories that apply. Provide best available information on 

quantity, time and duration of the release. 

 

Block E: Indicate all actions taken to respond to and contain the release as specified in 42 U.S.C. § 11004(c). 

 

Block F: Check the categories that apply to the health effects that occurred or could result from the release. Provide an 

explanation or description of the effects in the space provided. Use Block H for additional comments/information if 

necessary to meet requirements specified in 42 U.S.C. § 11004(c). 

 

Block G: Include information on the type of medical attention required for exposure to the chemical released. Indicate 

when and how this information was made available to individuals exposed and to medical personnel, if appropriate for the 

incident, as specified in 42 U.S.C. § 11004(c). 

 

Block H: List any additional pertinent information. 

 

Block I: Print or type the name of the facility representative submitting the report. Include the official signature and the 

date that the form was prepared. 

 

MAIL THE COMPLETED REPORT TO:  

State Emergency Response Commission (SERC)  

Attn: Section 304 Reports  

Hazardous Materials Unit 

3650 Schriever Avenue 

Mather, CA 95655 
 

NOTE:  Authority cited: Sections 25503, 25503.1 and 25507.1, Health and Safety Code. Reference: Sections 25503(b)(4), 

25503.1, 25507.1, 25518 and 25520, Health and Safety Code. 
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February 5, 2015 ADDENDUM "A"  Page 1 of 8 
AC Water & Sewer Group 1004 

City of San Diego 
CITY CONTACT:  DAMIAN SINGLETON, Contract Specialist, Email:  Dsingleton@sandiego.gov  

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

ADDENDUM “A” 

FOR 

AC Water & Sewer Group 1004 

BID NO.:   K-15-1310-DBB-3  

SAP NO. (WBS/IO/CC):   B-14146 / B-14148  

CLIENT DEPARTMENT:   2012 / 2013  

COUNCIL DISTRICT:   2  

PROJECT TYPE: KB / JA  

 

BID DUE DATE: 

2:00 PM 
FEBRUARY 17, 2015 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 
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AC Water & Sewer Group 1004 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. VOLUME 1 

1. To Notice Inviting Bids, page 4, Item 4, Subcontracting Participation Percentages, 
Sub-item 4.1., DELETE in its entirety and SUBSTITUTE with the following: 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor 
participation percentages to enhance competition and maximize 
subcontracting opportunities.  For the purpose of achieving the mandatory 
subcontractor participation percentages, a recommended breakdown of the 
SLBE and ELBE subcontractor participation percentages based upon 
certified SLBE and ELBE firms has also been provided to achieve the 
mandatory subcontractor participation percentages: 

1. SLBE participation   6.7% 

2. ELBE participation 15.6% 

3. Total mandatory participation 22.3% 

2. To Attachment A, Scope of Work, page 27, Item 1, Scope of Work, DELETE in 
its entirety and SUBSTITUTE with the following: 

1. SCOPE OF WORK:  This project will replace-in-place approximately 7,030 
linear feet of existing 6-inch diameter AC water pipeline with approximately 
7,030 linear feet of 8-inch and 12-inch diameter polyvinyl chloride pipeline.  
The projects will also replace-in-place approximately 2,217 linear feet of 8-inch 
sewer pipeline.  Associated appurtenances and accessories include water 
services, valves, trust blocks, sewer manholes, sewer laterals and new 
pedestrian ramps. 

3. To Attachment A, Scope of Work, page 27, Item 2, Construction Cost, DELETE 
in its entirety and SUBSTITUTE with the following: 

2. CONSTRUCTION COST:  The City’s estimated construction cost for 
this contract is $2,777,000. 

C. VOLUME 2 

1. To the Bidding Documents, Proposal (BID), pages 10 through 14, DELETE in 
their entirety and SUBSTITUTE with pages 4 through 8 of this Addendum. 

James Nagelvoort, Director 
Public Works Department 

Dated: February 5, 2015 
San Diego, California 

JN/RB/egz 
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PROPOSAL (BID) 

The Bidder agrees to the construction of AC Water & Sewer Group 1004 for the City of San Diego, in accordance with these contract documents 
for the prices listed below.  The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts 
valued at $500,000 or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by 
the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

BASE BID 
1. 1 LS 524126 2-4.1 Bonds (Payment and Performance) $ 

2. 1 LS 541370 2-9.2.1 Survey Service $ 

3. 1 AL 334290 2-11.1.6 Remote Control Camera Inspection - Type II $ 

4. 1 LS 238990 7-9.1.1 Video Recording of Pre-existing Conditions $ 

5. 1 LS 238990 7-10.2.6 Traffic Control $ 

6. 1 LS 237110 9-3.4.1 Mobilization  $ 

7. 1 AL   9-3.5 Field Orders - Type II $120,000.00 

8. 2 EA 237310 301-1.7 Adjusting Existing Gate Valve Cover to Grade $ $ 

9. 3 EA 237310 302-1.12 Traffic Detector Loop Replacement $ $ 

10. 20 LF 237310 302-1.12  Removal of Humps & Pavement Irregularities $ $ 

11. 3 TON 237310 302-3.4 Asphalt Pavement Repair $ $ 

12. 308,622 SF 237310 302-4.12.4 Rubber Polymer Modified Slurry Type II and Striping $ $ 

13. 80 SF 237310 302-5.2.1 Pavement Restoration Adjacent to Trench $ $ 

14. 360 SF 237310 303-5.9 Cross Gutter $ $ 

15. 5 EA 237310 303-5.10.2 
Curb Ramp Type A with Stainless Steel Detectable 
Warning Tiles  

$ $ 

16. 2 EA 237310 303-5.10.2 
Curb Ramp Type B with Stainless Steel Detectable 
Warning Tiles  

$ $ 

17. 4 EA 237310 303-5.10.2 
Curb Ramp Type C1 with Stainless Steel Detectable 
Warning Tiles  

$ $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

18. 2 EA 237310 303-5.10.2 
Curb Ramp Type D with Stainless Steel Detectable 
Warning Tiles  

$ $ 

19. 9 TON 237310 306-1.5.1 Temporary Resurfacing $ $ 

20. 3 TON 237110 306-1.6 Imported Backfill $ $ 

21. 5,208 LF 237110 306-1.6 8-Inch Water Main $ $ 

22. 620 LF 237110 306-1.6 12-Inch Water Main $ $ 

23. 1,202 LF 237110 306-1.6 8-Inch Water Main, Class DR-14 $ $ 

24. 1 EA 237110 306-1.6 Thrust Blocks $ $ 

25. 1 EA 237110 306-1.6 8-Inch Fire Service Connection & Assembly  $ $ 

26. 6 EA 237110 306-1.6 6-Inch Fire Hydrant Assembly & Marker $ $ 

27. 2 EA 237110 306-1.6 16-Inch Butterfly Valve Class 250B $ $ 

28. 19 EA 237110 306-1.6 8-Inch Gate Valve $ $ 

29. 5 EA 237110 306-1.6 12-Inch Gate Valve $ $ 

30. 2 EA 237110 306-1.6 16-Inch Gate Valve $ $ 

31. 3 EA 237110 306-1.6 8-inch-15o Bends $ $ 

32. 2,057 LF 237110 306-1.6 8-Inch Sewer Main $ $ 

33. 160 LF 237110 306-1.6 8-Inch Sewer Main, Special Strength SDR-26 $ $ 

34. 9 EA 237110 306-1.8.6 Manholes (4 x 3) $ $ 

35. 38 EA 237110 306-1.9.1 4-Inch Sewer Lateral & Cleanout (Street) $ $ 

36. 2,217 LF 237110 306-9.7 Video Inspecting Pipelines and Culverts for Acceptance $ $ 

37. 2,217 LF 237110 306-9.7 Cleaning and Video Inspecting Pipelines and Culverts $ $ 

38. 147 EA 237110 306-14.1 1-Inch Water Service $ $ 

39. 1 EA 237110 306-18 8-Inch Blowoff Valve Assembly $ $ 

40. 2 EA 237310 9-3.1 Remove & Reinstall Traffic Signs $ $ 

41. 60 LF 237310 314-2.3 Removal of Traffic Striping and Curb Markings $ $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

42. 900 LF 237310 314-4.3.7 
Painted Traffic Stripes, Painted Curb and Pavement 
Markings 

$ $ 

43. 400 LF 237310 314-4.4.6 Thermoplastic Traffic Stripes $ $ 

44. 1 LS 237110 600-1.2.1.3 
Contractor Furnished Materials for the City Forces High-
line Work  

$ 

45. 1 LS 237110 600-1.2.1.3 High-lining Removed by Contractor $ 

46. 200 SF 237110 600-1.3.1.5 Pavement Restoration for City Forces Final Connection $ $ 

47. 1 LS 541330 701-13.9.5 Water Pollution Control Program Development $ 

48. 1 LS 237310 701-13.9.5 Water Pollution Control Program Implementation $ 

49. 7,030 LF 237110 708-6 Handling and Disposal of Asbestos-Containing Materials $ $ 

50. 1 EA 237110 306-1.8.6 Manholes (5 x 3) $ $ 

ESTIMATED TOTAL BASE BID: $ 

ALTERNATE A 
1. 1 LS 237110 600-1.2.2.10 High-lining by Contractor $ 

2. -1 LS 237110 600-1.2.1.3 High-lining Removed by Contractor (Base Bid Item 45) -$ 

3. -1 LS 237110 600-1.2.1.3 
Contractor Furnished Materials for the City Forces High-
line Work (Base Bid Item 44)  

-$ 

ESTIMATED TOTAL ALTERNATE A: $ 

ALTERNATE B 

1. 16 EA 237110 600-1.3.2.10
8-Inch Through 12-Inch Connections to The Existing 
System by Contractor 

$ $ 

2. 1 EA 237110 600-1.3.2.10 8-Inch Through 8-Inch Cut-in Tee by Contractor $ $ 

3. 1 EA 237110 600-1.3.2.10 8-Inch Through 8-Inch Cross by Contractor $ $ 

4. 2 EA 237110 600-1.3.2.10 12-Inch Through 16-Inch Cut-in Tee by Contractor $ $ 

5. 7 EA 237110 600-1.4.9 Cut and Plug of the Existing System by Contractor $ $ 
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Item Quantity Unit NAICS 
Payment 
Reference 

Description Unit Price Extension 

6. -200 SF 237110 600-1.3.1.5 
Pavement Restoration for City Forces Final Connection 
(Base Bid Item 46) 

$ -$ 

ESTIMATED TOTAL ALTERNATE B: $ 

ESTIMATED TOTAL BASE BID PLUS ALTERNATE A PLUS ALTERNATE B: $ 

TOTAL BID PRICE FOR BID (Base Bid, Items 1 through 50 PLUS Alternate A, Items 1 through 3, PLUS Alternate B, 1 through 6, inclusive) amount 
written in words: 

  

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form.  If an addendum or 
addenda has been issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive.  The 
following addenda have been received and are acknowledged in this bid:   

The names of all persons interested in the foregoing proposal as principals are as follows: 

  

  

  

  

IMPORTANT NOTICE:  If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 
last names in full. 

Bidder:   

Title:   

Business Address:     
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AC Water & Sewer Group 1004 

 

Place of Business:      

Place of Residence:    

Signature:   

NOTES: 

A. The City shall determine the low Bid based on the Base Bid plus the following Alternates: A and B. 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base Bid plus any 
combination of alternates selected in the City’s sole discretion. 

C. Prices and notations shall be in ink or typewritten.  All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.   

D. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

E. Blank spaces must be filled in, using figures.  Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two 
(2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

G. All extensions of the unit prices bid will be subject to verification by the City.  In the case of inconsistency or conflict between the product of 
the Quantity x Unit Price and the Extension, the product shall govern.     

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

I. Bids shall not contain any recapitulation of the Work.  Conditional Bids will be rejected as being non-responsive.  Alternative proposals will 
not be considered unless called for. 

J. Subcontractors’ License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 
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City of San Diego 
CITY CONTACT:  Damian Singleton, Contract Specialist, Email: Dsingleton@sandiego.gov  
  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

 

ADDENDUM “B” 

FOR 

AC WATER & SEWER GROUP 1004 

BID NO.:   K-15-1310-DBB-3  

SAP NO. (WBS/IO/CC):   B-14146 / B-14148  

CLIENT DEPARTMENT:   2012 / 2013  

COUNCIL DISTRICT:   2  

PROJECT TYPE: KB / JA  

 

BID DUE DATE: 

2:00 PM 
FEBRUARY 18, 2015 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS 
STATED ON THE COVER PAGE. 

James Nagelvoort, Director 
Public Works Department 

Dated: February 13, 2015 
San Diego, California 

JN/RB/egz 
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City of San Diego 
CITY CONTACT:  DAMIAN SINGLETON, Contract Specialist, Email:  Dsingleton@sandiego.gov  

  Phone No. (619) 533-3482, Fax No. (619) 533-3633  

ADDENDUM “C” 

FOR 

AC Water & Sewer Group 1004 

BID NO.:   K-15-1310-DBB-3  

SAP NO. (WBS/IO/CC):   B-14146 / B-14148  

CLIENT DEPARTMENT:   2012 / 2013  

COUNCIL DISTRICT:   2  

PROJECT TYPE: KB / JA  

 

BID DUE DATE: 

2:00 PM 
FEBRUARY 18, 2015 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 
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AC Water & Sewer Group 1004 

A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as though 
originally issued with the bid package.  Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

B. ADDENDUM 

1. To Addendum A, Section C. Volume 2, Item 1, pages 4 through 8, DELETE in 
their entirety and SUBSTITUTE with pages 4 through 8 of this Addendum. 

James Nagelvoort, Director  
Public Works Department 

 

Dated: February 18, 2015 
San Diego, California 

 

JN/RB/egz 
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AC Water & Sewer Group 1004 

PROPOSAL (BID) 
 

The Bidder agrees to the construction of AC Water & Sewer Group 1004 for the City of San Diego, in accordance with these contract documents for the 
prices listed below.  The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts valued at $500,000 
or less) from the date of Bid opening to Award of the Contract. The duration of the Contract Price guarantee shall be extended by the number of days required 
for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

1. 1 LS 524126 2-4.1 Bonds (Payment and Performance) $ 

2. 1 LS 541370 2-9.2.1 Survey Service $ 

3. 1 AL 334290 2-11.1.6 Remote Control Camera Inspection - Type II $20,000.00 

4. 1 LS 238990 7-9.1.1 Video Recording of Pre-existing Conditions $ 

5. 1 LS 238990 7-10.2.6 Traffic Control $ 

6. 1 LS 237110 9-3.4.1 Mobilization  $ 

7. 1 AL   9-3.5 Field Orders - Type II $120,000.00 

8. 2 EA 237310 301-1.7 Adjusting Existing Gate Valve Cover to Grade $ $ 

9. 3 EA 237310 302-1.12 Traffic Detector Loop Replacement $ $ 

10. 20 LF 237310 302-1.12  Removal of Humps & Pavement Irregularities $ $ 

11. 3 TON 237310 302-3.4 Asphalt Pavement Repair $ $ 

12. 308,622 SF 237310 302-4.12.4 Rubber Polymer Modified Slurry Type II and Striping $ $ 

13. 80 SF 237310 302-5.2.1 Pavement Restoraton Adjacent to Trench $ $ 

14. 360 SF 237310 303-5.9 Cross Gutter $ $ 

15. 5 EA 237310 303-5.10.2 Curb Ramp Type A with Stainless Steel Detectable Warning Tiles  $ $ 

16. 2 EA 237310 303-5.10.2 Curb Ramp Type B with Stainless Steel Detectable Warning Tiles  $ $ 

17. 4 EA 237310 303-5.10.2 Curb Ramp Type C1 with Stainless Steel Detectable Warning Tiles  $ $ 

18. 2 EA 237310 303-5.10.2 Curb Ramp Type D with Stainless Steel Detectable Warning Tiles  $ $ 
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AC Water & Sewer Group 1004 

Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

19. 9 TON 237310 306-1.5.1 Temporary Resurfacing $ $ 

20. 3 TON 237110 306-1.6 Imported Backfill $ $ 

21. 5,208 LF 237110 306-1.6 8-Inch Water Main $ $ 

22. 620 LF 237110 306-1.6 12-Inch Water Main $ $ 

23. 1,202 LF 237110 306-1.6 8-Inch Water Main, Class DR-14 $ $ 

24. 1 EA 237110 306-1.6 Thrust Blocks $ $ 

25. 1 EA 237110 306-1.6  8-Inch Fire Service Connection & Assembly  $ $ 

26. 6 EA 237110 306-1.6  6-Inch Fire Hydrant Assembly & Marker $ $ 

27. 2 EA 237110 306-1.6 16-Inch Butterfly Valve Class 250B $ $ 

28. 19 EA 237110 306-1.6  8-Inch Gate Valve $ $ 

29. 5 EA 237110 306-1.6 12-Inch Gate Valve $ $ 

30. 2 EA 237110 306-1.6 16-Inch Gate Valve $ $ 

31. 3 EA 237110 306-1.6 8-inch-15o Bends $ $ 

32. 2,057 LF 237110 306-1.6 8-Inch Sewer Main $ $ 

33. 160 LF 237110 306-1.6 8-Inch Sewer Main, Special Strength SDR-26 $ $ 

34. 9 EA 237110 306-1.8.6 Manholes (4 x 3) $ $ 

35. 38 EA 237110 306-1.9.1 4-Inch Sewer Lateral & Cleanout (Street) $ $ 

36. 2,217 LF 237110 306-9.7 Video Inspecting Pipelines and Culverts for Acceptance $ $ 

37. 2,217 LF 237110 306-9.7 Cleaning and Video Inspecting Pipelines and Culverts $ $ 

38. 147 EA 237110 306-14.1 1-Inch Water Service $ $ 

39. 1 EA 237110 306-18 8-Inch Blowoff Valve Assembly $ $ 

40. 2 EA 237310 9-3.1 Remove & Reinstall Traffic Signs $ $ 

41. 60 LF 237310 314-2.3 Removal of Traffic Striping and Curb Markings $ $ 
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AC Water & Sewer Group 1004 

Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

42. 900 LF 237310 314-4.3.7 Painted Traffic Stripes , Painted Curb and Pavement Markings $ $ 

43. 400 LF 237310 314-4.4.6 Thermoplastic Traffic Stripes $ $ 

44. 1 LS 237110 600-1.2.1.3 
Contractor Furnished Materials for the City Forces High-line 
Work  

$ 

45. 1 LS 237110 600-1.2.1.3 High-lining Removed by Contractor $ 

46. 200 SF 237110 600-1.3.1.5 Pavement Restoration for City Forces Final Connection $ $ 

47. 1 LS 541330 701-13.9.5 Water Pollution Control Program Development $ 

48. 1 LS 237310 701-13.9.5 Water Pollution Control Program Implementation $ 

49. 7,030 LF 237110 708-6 Handling and Disposal of Asbestos-Containing Materials $ $ 

50. 1 EA 237110 306-1.8.6 Manholes (5 x 3) $ $ 

ESTIMATED TOTAL BASE BID:  $ 

ALTERNATE A 

1. 1 LS 237110 600-1.2.2.10 High-lining by Contractor $ 

2. -1 LS 237110 600-1.2.1.3 High-lining Removed by Contractor (Base Bid Item 45) -$ 

3. -1 LS 237110 600-1.2.1.3 
Contractor Furnished Materials for the High-line Work 
(Base Bid Item 44)  

-$ 

ESTIMATED TOTAL ALTERNATE A:  $ 

ALTERNATE B 

1. 16 EA 237110 600-1.3.2.10 
8-Inch Through 12-Inch Connections to The Existing System 
by Contractor 

$ $ 

2. 1 EA 237110 600-1.3.2.10 8-Inch Through 8-Inch Cut-in Tee by Contractor $ $ 

3. 1 EA 237110 600-1.3.2.10 8-Inch Through 8-Inch Cross by Contractor $ $ 

4. 2 EA 237110 600-1.3.2.10 12-Inch Through 16-Inch Cut-in Tee by Contractor $ $ 
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Item Quantity Unit NAICS 
Payment 

Reference 
Description Unit Price Extension 

5. 7 EA 237110 600-1.4.9 Cut and Plug of the Existing System by Contractor $ $ 

6. -200 SF 237110 600-1.3.1.5 
Pavement Restoration for City Forces Final Connection 
(Base Bid Item 46) 

$ -$ 

ESTIMATED TOTAL ALTERNATE B:  $ 

ESTIMATED TOTAL BASE BID PLUS ALTERNATE A PLUS ALTERNATE B: $ 

TOTAL BID PRICE FOR BID (Items 1 through 50 PLUS Alternate A, Items 1 through 3, PLUS Alternate B, 1 through 6, inclusive) amount written in words: 

  

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form.  If an addendum or addenda has been 
issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive.  The following addenda have been 
received and are acknowledged in this bid:   

The names of all persons interested in the foregoing proposal as principals are as follows: 

  

  

  

  

IMPORTANT NOTICE:  If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state true name 
of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and last names in full. 

Bidder:   

Title:   

Business Address:     
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AC Water & Sewer Group 1004 

Place of Business:      

Place of Residence:    

Signature:   

NOTES: 

A. The City shall determine the low Bid based on the Base Bid plus the following Alternates: A + B. 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base Bid plus any combination of 
alternates selected in the City’s sole discretion. 

C. Prices and notations shall be in ink or typewritten.  All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or "white-
out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal.   

D. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

E. Blank spaces must be filled in, using figures.  Bidder’s failure to submit a price for any Bid item that requires the Bidder to submit a price shall render the 
Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two (2) decimal 
places, the City will only use the first two digits after the decimal points without rounding up or down. 

G. All extensions of the unit prices bid will be subject to verification by the City.  In the case of inconsistency or conflict between the product of the Quantity 
x Unit Price and the Extension, the product shall govern.  

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall govern. 

I. Bids shall not contain any recapitulation of the Work.  Conditional Bids will be rejected as being non-responsive.  Alternative proposals will not be 
considered unless called for. 

J. Subcontractors’ License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 



City of San Diego 
CONTRACTOR'S NAME:_--=B~U::,:-R"'=-'T,.:::E::=C-=H:.:::P=-I=PE::=:L::::-I:...,:,N::7-E-:=-:I N,.:,.:C=:-:O:::::R-:-:P-=-O=R~A:-'-T'::=E:-':D'-::-:----------
ADDRESS: ___ -----:-:=-=-=--:---::-:1:--=0=2::-=:2:-===Nc:=D-=S:...:T_:_R=E=E'-'-T.L..:, E=N-'-C:::.:I..:....:N..:....:IT-=--A=SCL, =CA~9:::::..20~2=:-:4-:-::---:-:-::-------
TELEPHONE NO.: (760) 634-2822 FAX N0.: _ ___,('-'--7=60:..1.)--=6=34-'--=24_:_1.:..::5:..__ _____ _ 
CITY CONTACT: DAMIAN SINGLETON. Contract Specialist, Email: Dsingleton@sandiego.gov 

Phone No. (619) 533-3482, Fax No. (619) 533-3633 
J.Gallardo/R.Bustamante/egz 

CONTRACT 
DOCUMENTS 

FOR 

AC Water & Sewer Group 1004 

VOLUME20F2 

BID NO.: __________ _;l=(-~1.:::...5--""-1""""31""""'0_;-D=B=B::...--"'-3 ________ _ 

SAP NO. (WBS/IO/CC): _____ --=B:;_-.=c.._14'-"-1-'-'46"""'/~B~-=-14"-"'1-'-48"'----------

CLIENT DEPARTMENT: _____ --"2"-"0'""'"12"'-'--'/ 2=0=1"'-3 -----------

COUNCIL DISTRICT: _____ ~-=2=-----------------
PROJECT TYPE: _______ --'I=(=B..:...../=JA--"-------------

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

);> PHASED-FUNDING 

);> THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

);> PREVAILING WAGE RATES: STATE IZJ FEDERAL 0 
);> APPRENTICESHIP 

'FJ±IIS BIDDI~O D~~l{j)l~~~'ll? '11?~ BiB SUBNm'FTID I'M ~'FS iiEli'!W'll?1R'F~ 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1) Name upder which business is conducted. __________________ _ 
'·-..,"' 

(2) Signature (Giv'eh"ill.ld surname) of proprietor------------------
"" '" (3) Place of Business (Street &~N,pmber) -------------------

"" ..... , .... 
" 

( 4) City and State _______ ·_····._--.""' ... ~---------- Zip Code __ _ 
................. 

(5) Telephone No. ____________ ···--"-,"· Facsimile No. _________ _ 
"-~ .... 

··, 
(6) Email Address ______________ ·-._-··~-----------

·- .... 

IF A PARTNERSHIP, SIGN HERE: 
.. , 

...... ~,, .... _ 

'-, 
(1) Name under which business is conducted ______________ -.. __:.'.__. ___ _ 

AC Water & Sewer Group 1004 
Bid I Proposal 
Volume 2 of2 (Rev. Oct. 2014) 

31 Page 



BIDDING DOCUMENTS 

(2) Name of each_~nember of pminership, indicate character of each pminer, general or special 
(limited): -..,~ 

' 
... , 

""'· Signature must be lnade by a general partner) .... (3) Signature (Note: 

Full Name and Character of pminer 

-....., ., 
'" 

(4) Place of Business (Street & Number) ___________ ____:,";:-------

""-
(5) City and State-----------------Zip Code'-"-~----

'"-
(6) Telephone No. ____________ Facsimile No.------'-"~---

(7) Email Address------------------------~-~-
IF A CORPORATION, SIGN HERE: 

(1) Name under which business is conducted BURTECH PIPELINE INCORPORATED 

(2) Signature, with official title of officer authorized to sign for the corporation: 
..----

(Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of_--"'C.!....A,_,L-'..!.IF...;,O""R-"N-"'1'-'-A,__ _________ _ 

(4) Place of Business (Street & Number) ____ 1:..:0c=2c...::2:..:.N.:.::D=-S.:::.T..:..:R:...:..=.E=.ET.:-________ _ 

(5) City and State __ ...:::E::...::N~C:.!!.IN..!!.IT.!..!A..!.:S~C::.!...A.!!::L:!!.IF....:::O~R~N~IA:..!.__ _____ Zip Code _ _,9=2=02,_,4'------

(6) Telephone No. ----'(..:...:76o:..:O:..J..)-=6-=-34..:...--=2=.:82::.:2::___ ____ Facsimile No. _ _.l.(..:._:76:::..::0:L).=.63:::..4.!...:-2=...4..:...:1~5 __ _ 

(7) Email Address buddy@burtechpipeline.com 

AC Water & Sewer Group 1004 41 Page 
Bid I Proposal 
Volume 2 of2 (Rev. Oct. 2014) 



BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICA TION _ ___.:C=:_!L::!._A.!.:::S:.:::S:_!_A_!__ _______________ _ 

LICENSE NO. __ 7:._:1..:::.8-'=..:20"-"2=----- EXPIRES ---~J~A!.'...:'N~U~A!.'...:'Rc.!..Y...:::3:...!.1 __ ,_-=20:....:1-=-6-

This license classification must also be shown on the front of the bid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAX IDENTIFICATION NUMBER (TIN): -----" .1 ___________ _ 

Email Address: ---~bu~d~d~y~@:!:llb>!.!u~r~te~c:w.hf:!,!pi~p~ell!!.in~e~.c~o~mu.__ ______________ _ 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of perjury, that the representations made herein regarding my State 
Contractor's license number, classification and expiration date are true and correct. 

AC Water & Sewer Group 1004 
Bid I Proposal 
Volume 2 of2 (Rev. Oct. 2014) 
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ARTHilR ,P .·ARQUILLA{ 
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BIDDING DOCl.JMENTS 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That BURTECH PIPELINE, INCORPORATED as Principal, and 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY as Surety, are 
held and firmly bouud unto The City of San Diego hereinafter called "OWNER," in the sum of 
10% OF TBE TOTAL BID AMOUNT for the payment ofwhlch sum, well and truly to be made, 
we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, 
firmly by these presents, 

"WHEREAS, said Principal has submitted a Bid to said O"WNER to perfmm the WORK. required 
under t.he bidding schedule(s) of the OWNER's Contract Documents entitled 

AC WATER AND SEWER GROUP 1004 

NOW TfiEREFORE, if said Principal is awarded a contract by said OWNER and, within the time 
and in the manner required in the "Notice Inviting Bids" enters into a written Agreement on the form 
of agreement botmd with said Contract Documents, furnishes the required certificates of insurance, 
and fumishes the required Performance Bond and Payment Bond, then this obligation shall be null 
and void, otherwise it shall remain in full force and effect In the event suit is brought upon this bond 
by said OWNER and OWNER prevails, said Surety shall pay all costs incurred by said OWNER in 
such suit, including a reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this ____ 11_T_H~--- day of ___ FE_B_R_U_A_R_Y _ ___, 2015 

NORTH AMERICAN SPECIALTY 
BURTECH PIPELINE, INCORPORATED(SEAL) INSURANCE COMPANY (SEAL) 

Byo~ By:A~~ 
(Signa ~1' (Signature) 

DOMINIC J. BUR:V CH, JR., ESIDENT MARK D. IATAROLA, ATTORNEY-IN-FACT 

(SEAL AND NO IAL AC OWLEDGEMBNT OF SURETY) 

AC Water & Sewer Group 1004 
Bid Bond 
Volume 2 of2 (Rev. Oct 2014) 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 

County of SAN DIEGO 

On __ _::2::;_/1.:....1:.:..:/2=0:....:.1=5 ___ before me, ___ M_IC_H_E_L_L_E_M_._B_A_S_U_IL-'-, _N_O_TA_R_Y_P_U_B_LI_C ___ _ 

Date Here Insert Name and Title of the Officer 

personally appeared _________ __:..:.M:.:...A~R~K.:...:D=-.:....:. I.:...:A:..:..T:....:A.:...:R~O~L::...:A:__ _________ _ 

Name(e) of Signer(s) 

who proved to me on the basis of satisfactory evidence to be the person~ whose name(s-) Is/ere 
subscribed to the within Instrument and acknowledged to me that he/she/they executed the same in 
his/herftheir authorized capacity~, and that by his/hor/thoir signature~ on the instrument the person~, 
or the entity upon behalf of which the person~) acted, executed the instrument. 

Place Notary Seal Above 

I certify under PENALTY OF PERJURY under the laws 
of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

Signature~ leJarJ!~ ~' .if fl.a . .J!~.Q 
Signature of Notary Public 

-----------------------------oPTIONAL-----------------------------
Though this section is optional, completing this information can deter alteration of the document or 

fraudulent reattachment of this form to an unintended document. 

Description of Attached Document 
Title or Type of Document: Document Date: _______ _ 

Number of Pages: Signer(s) Other Than Named Above: ------------

Capacity(ies) Claimed by Signer(s) 
Signer's Name: MARK D. IATAROLA 
0 Corporate Officer - Title(s): ______ _ 
0 Partner - 0 Limited 0 General 
0 Individual lXI Attorney in Fact 
0 Trustee 0 Guardian or Conservator 

0 Other:-------------
Signer Is Representing: ---------

Signer's Name:_, ___________ _ 
0 Corporate Officer - Titl,e(s): ______ _ 
0 Partner- 0 Limited 0 General 
0 Individual 0 Attorney in Fact 
0 Trustee 0 Guardian or Conservator 

0 Other: --------------
Signer Is Representing: ________ _ 

©2014 National Notary Association • www.NationaiNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 
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NAS SURETY GROUP 

NORTH AMERICAN SPECIALTY INSURANCE COMPANY 
WASHINGTON INTERNATIONAL INSURANCE COMPANY 

GENERAL POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under 
laws of the State ofNew Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International 
Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of 
Schaumburg, Illinois, each does hereby make, constitute and appoint: 

JOl-IN G. MALONEY, HELEN MALONEY, MICHELLE M. BASUIL, 

GLENDA J. ROONEY, and MARK D. IATAROLA 

JOINTLY OR SEVERALLY 

Its true and lawf1!1 Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings 
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by 
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the 
amount of: 

FIFTY MILLION ($50,000,000.00) DOLLARS 

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of 
Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held 
on the 9111 ofMay, 2012: 

"RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President, 
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named 
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them 
hereby is authorized to attest to the execution of any such Power of Attomey and to attach therein the seal of the Company; and it is 

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attomey or to any 
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be 
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached." 

By~~~~~~~~~~~-~~~~~~~~--
stcvcn P, Anderson, Senior Vice President of Washington lntenmtional Insurance Company 

& Senior Vice President of North American Specialty Insurance Company 

By .,:'._.?~_;,~_,~--
David M. Layman, Vice Pl'csident of Washington Intcnwtional Insnmnce Company 

& Vice President of North Americrm Specialty lnHmmce Company 

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their 
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this 2!!!._clay of May 2011_. 

State of Illinois 
County of Cook ss: 

North American Specialty Insm·ance Company 
Washington Intel'Jlational Insm·ancc Company 

On this 9th clay of May 20~ before me, a Notary Public personally appeared Steven P. Anderson , Senior Vice President of 
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman, 
Vice President of Washington International Insurance Company and Vice President ofNorth American Specialty Insurance Company, 
personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and 
acknowledged said instrument to be the voluntary act and deed of their respective companies. 

"OF'F!C!AL SEAL" 
DONNA D, SKLENS 
Notary Public, State of Illinois 
My Commission Expires 10/0612015 

Donna D. Sklens, Notary Public 

I, ,Le_ffrey Goldberg , the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington 
International Insurance Company, do hereby certifY that the above and foregoing is a true and correct copy of a Power of Attorney given by said North 
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect. 

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this lith day of FEBRUARY , 20 15 . 

'~.A" t.z· A'"' """"' ft4Y _,t.,A,.,,c:c,::;,r-';;.:::;;:::r---
c:::::~-

Jeffrey Goldberg, Vice President & Assistant Secretary of 
Washington Internntionnl Insurance Company & North American Specialty Jnsurnnce Company 



Califoritia Acknowledgment Form 

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

Seal 

ARTHUR P. N~OUILLA 
Cotnml's$ion No. 20513~~ . f! 

NOTAIW PUBLIC-CALIFORNIA ... 
·. SAN DIEGO COUNTY ~ 

commission-Expires Jarroary 7, 2016 I 

WI2Z my h&.d official s~al. 

,;u< --~~ 
S;g';;ature of Nov 

Optional Information ----------
To help prevent fi·aud, it is recommended that you provide information about the attached document below. 

***This is !Jill required under California State notary public law.*** 

Document Title: # of Pages: __ _ 

Notes 

'· 

umm.r Nnf~'"'' n~>t I~RR\ ?1\1-1 l177 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 
State of California ) 

) ss. 

County of __ .....:S::::.A-""N-'-=0=1 E:..::G:...::O:...._ ___ ) 

-------=D:...:O:....:M.:.:.:.c.IN-'-'-1-=-C--=J'-'-. -=8-=U-'--R.:...:T...::E::.:C'-'-H-'-------------' being first duly sworn, deposes and 

says that he~ is ----'-P'-R"--E--=-S-'-'ID-=E;::;.;N....:.T-'---"&'-C-'-E'--'0-=------- of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

l.J~ P. ARQUILLA 
Commission No. 2051358 o, 

NOTARY PUBUC.CALIFORNIA &; 
SAN DIEGO COUNTY 1 

Commission.Expires Janual)' 7, 2018 ~ 

Subscribed and sworn to 

AC Water & Sewer Group 1004 
Non-collusion Affidavit 
Volume 2 of2 (Rev. Oct. 2014) 

(SEAL) 
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BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution ofthat complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

~ The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

Contractor Name:. _ ___...;B_U"'--R--'T-'-'E--'-C-"--H;_;_.P_I P'--'E __ L.;...:.I.;...:.N=E--'I"""N.c;;;.C-'-O..;_R'"'"""P--"0-'-R""""A..;...;Tc..::E=--D ____________ _ 

Certified By 

·' 

AC Water & Sewer Group 1004 
Contractors Certification of Pending Actions 
Volume 2 of2 (Rev. Oct. 2014) 

Title PRESIDENT & CEO 

Date _ _::.::.o:l_,_/.;_;;_IS+/I_r __ _ 

81 Page 



BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

Company Name: BURTECH PIPELINE INCORPORATED 

Company Address: 102 2ND STREET, ENCINITAS, CA 92024 

For additional information, contact: 

CITY OF SAN DIEGO 
EQUAL BENEFITS PROGRAM 

202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

Contact Name: DOMINIC J. BURTECH 

Contact Phone: (760) 634-2822 

Contact Email: pipemaster7@cox.net 

CQNTRACT INFORMATI<liN' 

Contract Title: AC WATER & SEWER GROUP 1004 Start Date: JUNE 2015 

Contract Number (if no number, state location): K-15-131 0-DBB-3 End Date: DEC. 2015 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during open 

enrollment periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 

• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

[ZI I affirm compliance with the EBO because my firm (contractor must select one reason): 

~ Provides equal benefits to spouses and domestic partners. 
D Provides no benefits to spouses or domestic partners. 

D Has no employees. 
D Has collective bargaining agreement( s) in place prior to January 1, 2011, that has not been renewed or expired. 

0 I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm made a 
reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees of the availability 
of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make eve1y reasonable 
effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash equivalent 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

Under penalty of perjury under laws of the State of California, I certify the above information is true and correct. I further certify that my 
firm understands the requirements of the Equal Benefits Ordinance and will provide and maintain equal benefits for the duration of the 
contract or pay a cash equivalent if authorized by the City. 

AC Water & Sewer Group 1004 
Equal Benefits Ordinance Certification of Compliance 
Volume 2 of2 (Rev. Oct. 2014) 

/ 
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BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of AC Water & Sewer Group 1004 for the City of San Diego, in accordance with these contract documents for the 
prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts and contracts valued at $500,000 
or less) from the date of Bid opening to A ward of the Contract. The duration of the Contract Price guarantee shall be extended by the number of days required 
for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension 
Reference 

I. 1 LS 524126 2-4.1 Bonds (Payment and Performance) ~ $ l11 700--
2. 1 LS 541370 2-9.2.1 Survey Service ~ $ I<6 1 CTVO·-
.., 

1 AL 334290 2-11.1.6 Remote Control Camera Inspection - Type II ~ $20,000.00 .). 

4. 1 LS 238990 7-9.1.1 Video Recording ofPre-existing Conditions ~ $ i i/'25.-

5. 1 LS 238990 7-10.2.6 Traffic Control ~ $ i0,01:5'0·-

6. 1 LS 237110 9-3.4.1 Mobilization ~ $ i.2, O"'t/· -

7. 1 AL 9-3.5 Field Orders - Type II ~ $120,000.00 

8. 2 EA 237310 301-1.7 Adjusting Existing Gate Valve Cover to Grade $ s-cro.- $ i, Ol7t7·-

9. 
.., 

EA 237310 302-1.12 Traffic Detector Loop Replacement $ &00·- $ l,~o-v.-.) 

10. 20 LF 237310 302-1.12 Removal of Humps & Pavement Irregularities $ ito~.- $ 3;35'11·-

11. 
.., 

TON 237310 302-3.4 Asphalt Pavement Repair $ S(5'().- $ i,S'o-t/ ,-.) 

12. 308,622 SF 237310 302-4.12.4 Rubber Polymer Modified Slurry Type II and Striping $ 6.?-y $ to!.f ,'13j. q:g i 

13. 80 SF 237310 302-5.2.1 Pavement Restoraton Adjacent to Trench $ IS".- $ i ; "'2-i:IO . -
I 

14. 360 SF 237310 303-5.9 Cross Gutter $ i~-- $ <R-4%0 .-
15. 5 EA 237310 303-5.10.2 Curb Ramp Type A with Stainless Steel Detectable Warning Tiles $ 3,CY"VV·~ $ i~)~·-

16. 2 EA 237310 303-5.10.2 Curb Ramp Type B with Stainless Steel Detectable Warning Tiles $ ..3;0'170·- $ G. o-t'1b .-

17. 4 EA 237310 303-5.10.2 Curb Ramp Type C1 with Stainless Steel Detectable Warning Tiles $ 2,qso.- $ 11 1 ~en>.-

18. 2 EA 237310 303-5.10.2 Curb Ramp TypeD with Stainless Steel Detectable Warning Tiles $ 2Js;vt;,.- ~ '5: i 6'l:m _._.,...-

February 18, 2015 ADDENDUM "C" Page 4 of8 
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BIDDING DOCUMENTS 

-
Item Quantity Unit NAICS 

Payment 
Description Unit Price Extension 

Reference 
I 

19. 9 TON 237310 306-1.5.1 Temporary Resurfacing $ ""2-0'0.- $ \l t!c:ro .-
20. 

,., 
TON 237110 306-1.6 Imported Backfill $ iS-- $ ~--..) 

21. 5,208 LF 237110 306-1.6 8-Inch Water Main $ 7?.j5 $ fOI,l'f1. '2..--o 

22. 620 LF 237110 306-1.6 12-Inch Water Main $ lie;.- $ (og ,")..(50. -

23. 1,202 LF 237110 306-1.6 8-Inch Water Main, Class DR-14 $ 7&-&5 $ 'i4 ~'2>1. '3o 
24. 1 EA 237110 306-1.6 Thrust Blocks $ SC5().- $ s.cro.~ 

25. 1 EA 237110 306-1.6 8-Inch Fire Service Connection & Assembly $ &~-- $ 6t~O't>.-

26. 6 EA 237110 306-1.6 6-Inch Fire Hydrant Assembly & Marker $ ~~~CJ't?·- $ 3Cl 01ro • -

27. 2 EA 237110 306-1.6 16-Inch Butterfly Valve Class 250B $ 3 5~-- $ 7 OV"V·-
28. 19 EA 237110 306-1.6 8-Inch Gate Valve $ il(c5'0 .- $ 3i,3S'O,-

29. 5 EA 237110 306-1.6 12-Inch Gate Valve $ .:21g01J.- $ H·-,_O""m7 . - I 

30. 2 EA 237110 306-1.6 16-Inch Gate Valve $ iq,Gc;o. ~ $ 3Gt~·-
31. 3 EA 237110 306-1.6 8-inch-15° Bends $ SCJ""D.- $ ~~--
32. 2,057 LF 237110 306-1.6 8-Inch Sewer Main $ g,,gc; $ \'iSOI$51.13 
,.,,., 

160 LF 237110 306-1.6 8-Inch Sewer Main, Special Strength SDR-26 $ II<Z. 13 $ l8j'1<;rb.!ID ..)..). 

34. 9 EA 237110 306-1.8.6 Manholes (4 x 3) $ s- iJt:'t:;>. - $ 1-s-'j G""Db. ·-
35. 38 EA 237110 306-1.9.1 4-Inch Sewer Lateral & Cleanout (Street) $ 21 C.,4'f,- $ too 4'12 . ..-. 

36. 2,217 LF 237110 306-9.7 Video Inspecting Pipelines and Culverts for Acceptance $ (. 6\? $ 2,zn.-
37. 2,217 LF 237110 306-9.7 Cleaning and Video Inspecting Pipelines and Culverts $ I :Is- $ 3$l~:lS 

38. 147 EA 237110 306-14.1 l-Inch Water Service $ :2-ltP2.2-- $ 3<65434.-
39. 1 EA 237110 306-18 8-Inch BlowoffValve Assembly $ .3,Gat/.- $ 3. G:>O"D·-

40. 2 EA 237310 9-3.1 Remove & Reinstall Traffic Signs $ ..s;uv.-- $ '1,0170 .-

41. 60 LF 237310 314-2.3 Removal of Traffic Striping and Curb Markings $ 4-. .s-o $ Zlo--

February 18, 2015 ADDENDUM "C" Page 5 of8 
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BIDDING DOCUMENTS 

Item Quantity Unit NAICS 
Payment 

Description Unit Price Extension 
Reference 

42. 900 LF 237310 314-4.3.7 Painted Traffic Stripes , Painted Curb and Pavement Markings $ 2-'l.S $ 2,0~'5. ·-

43. 400 LF 237310 314-4.4.6 Thermoplastic Traffic Stripes $ "'f. ~b $ i, g,o-v.-

44. 1 LS 237110 600-1.2.1.3 
Contractor Furnished Materials for the City Forces High-line >< $ ~000--Work 

45. 1 LS 237110 600-1.2.1.3 High-lining Removed by Contractor >< $ 6:-1 \S'b.-
46. 200 SF 237110 600-1.3.1.5 Pavement Restoration for City Forces Final Connection $ iS".- $ 31~·-

47. 1 LS 541330 701-13.9.5 Water Pollution Control Program Development ~ $ 557s.-
48. 1 LS 237310 701-13.9.5 Water Pollution Control Program Implementation ~ $ 2, c:fl:X) • -

49. 7,030 LF 237110 708-6 Handling and Disposal of Asbestos-Containing Materials $ IS".- $ ID.S ~0 .-

50. 1 EA 237110 306-1.8.6 Manholes (5 x 3) $ s J~lrO .- $ s,svo .-
ESTIMATED TOTAL BASE BID: $ Zio:s,qz.q.~ 

ALTERNATE A 

L 1 LS 237110 600-1.2.2.10 High-lining by Contractor ~ $ 14-o,CJOt;.-

2. -1 LS 237110 600-1.2.1.3 High-lining Removed by Contractor (Base Bid Item 45) >< -$ rv,ts:-o- - I 

><:: I 

Contractor Furnished Materials for the High-line Work ! ,., 
-1 LS 237110 600-1.2.1.3 -$ ~5;0110. -.). 

(Base Bid Item 44) 

ESTIMATED TOTAL ALTERNATE A: $ 1-g;gso.oc 

ALTERNATEB 

1. 16 EA 237110 600-1.3.2.10 
8-Inch Through 12-Inch Connections to The Existing System 

$ ~,~00--- $ ~<6}0170·--by Contractor 

2. 1 EA 237110 600-1.3.2.10 8-Inch Through 8-Inch Cut-in Tee by Contractor $ (? pr.::o ,- $ (ppov.-
,., 

1 EA 237110 600-1.3.2.10 8-Inch Through 8-Inch Cross by Contractor $ 7poo.- $ 7 ,OtTO.--'-

4. 2 EA 237110 600-1.3.2.10 12-Inch Through 16-Inch Cut-in Tee by Contractor $ 4,~01/-- $ \"\I~.-

February 18,2015 ADDENDUM "C" Page 6 of8 
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BIDDING DOCUMENTS 

-
Item Quantity Uuit NAICS Payment Description Unit Price Extension 

Reference 

5. 7 EA 237110 600-1.4.9 Cut and Plug of the Existing System by Contractor $ .s,t..GtJ. - $ 3q I '2.00 · .-

6. -200 SF 237110 600-1.3.1.5 
Pavement Restoration for City Forces Final Connection 

$ \.S'"·- -$ .31~--(Base Bid Item 46) 

ESTIMATED TOTAL ALTERNATE B: $ t?Co,~co.m: 
ESTIMATED TOTAL BASE BID PLUS ALTERNATE A PLUS ALTERNATE B: $2;221,579. 

TOTAL BID PRICE FOR BID (Items 1 through 50 PLUS Alternate A, Items 1 through 3, PLUS Alternate B, 1 through 6, inclusive) amount written in words: 

1wo_ 01i 1!1o~1 I wo Hu ndr-e>c{ lvJ-tilfJA-Ortt lhm.!s~11d Fi IJ'e l~t.tfrl~ ~v~nft.t- Nn"~ Doll a-~ o.Vid \u..--errtt-1-itx: ( ~yJC' 
J J J 

The Bid shall contain an acknowledgment of receipt of all addenda, the numbers of which shall be filled in on the Bid form. If an addendum or addenda has been 
issued by the City and not noted as being received by the Bidder, this proposal shall be rejected as being non-responsive. The following addenda have been 
received and are acknowledged in this bid:-----'--'+-.....,...->-£--------------------------------------

The names of all persons interested in the foregoing proposal as principals are as follows: 

DOMINIC J. BURTECH -PRESIDENT & CEO 

JULIE J. BURTECH - EXEC. VP & SECRETARY 

IMPORT ANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, state true name 
of firm, also names of all individual co-partners composing firm; ifBidder or other interested person is an individual, state first and last names in full. 

Bidder: BURTECH PIPEI INE INCORPORATED 

Title: PRESIDENT & CEO 

Business Address: 102 2ND STREET. ENCINITAS. CA 92024 

February 18,2015 ADDENDUM "C" Page 7 of8 
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BIDDING DOCUMENTS 

Place of Business: ENCINITAS, CALIFORNIA 92024 

Place of Residence: ENCINITAS CALIFORNIA 92024 

Signature: " /; ~ v 7/ 

NOTES: 

A. The City shall determine the low Bid basedpn the Base Bid plus the following Alternates: A+ B. 

B. After the low Bid has been determined, the City may award the Contract for the Base Bid alone or if applicable, for the Base Bid plus any combination of 
alternates selected in the City's sole discretion. 

C. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line out, or "white
out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid proposal. 

D. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for further 
consideration. 

E. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price shall render the 
Bid non-responsive and shall be cause for its rejection. 

F. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed two (2) decimal 
places, the City will only use the first two digits after the decimal points without rounding up or down. 

G. All extensions of the unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product of the Quantity 
x Unit Price and the Extension, the product shall govern. 

H. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall govern. 

I. Bids shall not contain any recapitulation of the Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals will not be 
considered unless called for. 

J. Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of-
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Name:~Tl\~ 
Address: Ill bl.\6 i,e.. \J.JaM. 

J 

City: -t:;; 1 Co:£ tm State: VA 
Zip: 9'2.02-2- Phonetl.>!'\) 14\-3\oYY 
Email: bob <£:-in \Ad sqps-~etl"tfe.. ~ , 
Name: Ye~ Ccr.C\'-e..-\=e..ll'\c. 
Address: 'Bd-.\ I'\AhY\ '\)(. Sh:... /..i)li 

City: ~v.\e\ Vi*"'- State:_____QA 

Zip: &fl&f i4- Phone:Uo\&\\'21\-G..\2.2.. 

Email: \1b~c.crnc~-k,@.va.lnoo. <~ 
- • i ~ 

,,,c•• 'I''•' 

.. ·: .. ·. •:,.·· ... : 

CONSTRUCTOR.· .. · 
OR DESIGNER 

'T)e <;', c~ r 

(,of'<;,.~~ 

7CZ1$ 2.~~ 

~~'5~10 

Tro-.~_F C: 
~l"bl 
Pia.~~ 
~$1~, 

Cv-.(b V-Gt-1'"<\i 

'i.. 

\~~'2> 

''D(uiA)i'yliliE:b 
OF 

SUBCONTRACT . . . 

(MUST}lE 
. FU.LEDOUT) 

;:. Ri g.:sc. tm 

~~t\,~o.S .. O() 

1\fBE;'W.SE, DBE; 
])VBE;OBE, 

ELBE, SLBE, SDB; 
WoSB,HUBZone, 
·,·ORSDVOSB<D ;· .. 

.SL.'Bt;: 

E{ .. !S"G. 

c1ry 

C--iJY 

CHECK IF 
'JOINT 

VENTURE 
PARTNERSHIP 

~/A 

t-JfA 

CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

(f) As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

AC Water & Sewer Group 1004 
Form AA35- List of Subcontractors 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess oC 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

'-"··" .. 

NAME, ADDRESS AND TELEPHONE NlJMBER 
OF SUBCONTRACTOR. 

Name· W~\i;CXW\ ~- ~f\ ~ -A~oc. . . 
Address: <6~D lo. 1\"1.~~ ~\ vd. ~ lo '2. 

City: leo.. rf\e ~"' State:~ 
Zip: qJql.j-2.. Phone:Urjq\4{o0-4'01i'0 

Email: B.sf~@ wn.s+ ... ~n. c~ 
Name: \JI 0.-e..o F~ 
Address: 4r5"o Me-rei-It 8.! vJ. 
City: lti\. rf\.eSti\ State:_Of'._,__ __ 

Zip: P\ \<qq \ Phone: (L.l"t) ~~q-<b'31(;1 ~ 
Email: C~r'ts@ \J \ ~~c+, 1'\Q....j-

I 

c.-n.,s\,v.. C,~ \'lizq~o 

~cttv . .,:) /.p.. 

'<···'c"''":> ;·I DOLLARVAL{jE 
.c' c ,, ; '. 0}1 >··· ••....•••• 
<TYPE OF' ,. ,•· SUBCONTRACT 

WORK 
(MUST BE 

Fi.LLED OUT) 

~UfV-e:::)i;,jl W 1'58 L\0. 0'\) 

'Pre<..ov.~, .. t'n 

V1 &A.o 4 i 1 5&-o. crQ 

'Poe... 

~' :,lv•" 

MBE,WnE, DB:E; 
DYBE,OBE, 

EL:BE,SLBE,.SDB; 
W<iSB,HUBZone; 

OR.SDVOSB<D 

SL..'BE 

-e:L-s;e. 

CHECK IF 
WHERE JOINT 

CERTIFIED, VENTURE 
.·· ~ PARTNERSIDP 

C-~ iV/~ 

Vt\V} t:J{;A 

CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

al As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

AC Water & Sewer Group 1004 
Form AA35- List of Subcontractors 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess or 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Name: L51 ~ n"\::~.r\<::.i~ 
Address: 1'0 oO;,( ·,!Ll.j-~lP 

City: & I &<'\lh'\ State: CA I Cond·I'\A~ 
Zip: q ?-o Z- i '"'Phone: (bt C!")4lf 3-T?S:S""I 
Email: e.g\i~M.@ ts:'• ('oa& rNif~(l 

Name: rf\ cGf?l±b Cons \A \-fvt""' 

Address: 'P 6 f>ox. U+~<6 ° I a-.,.- ..! 
I~. 0\'N:..-i"' e\ Co<>1o:o State: OA I 0 

. , 1-oz I 'J Phone:(<cl0!1£ft?,~ 3811 
Email: tf\ 

"ll t~q& 

tl MHto2~'0 

;DOLLARVA:LUE··· 
. ;. ·.• ' 011. ' ...... . 

· SUBCONTfu\.CT •• 
: (MlJST B,E 

... i<n£.ED OUT) 

S-\-h ~)' '"'1J 
~~ i2 I I $1;19Ll .5=0 
~~4~1+1-
~"\:3 

\JJ~C...? 

?'1"€~0\(G\-\ 1~1 i; 500· 0\:> 

'"'· ·· .. · ..... . 

MBE,WBE, DBE,.•·• 
DYBE,()BE, 

ELBE; SLBE,SDB, 
WoSB,JiuBZone, 

ORSDVOSB<D 

SU~E 

~~E.. 

011\.-) 

0\Ttj 

.., /'A 

o II\ 

CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages ifthe Bidder fails to submit the required proof of certification. 

AC Water & Sewer Group 1004 
Form AA35 -List of Subcontractors 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess or 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

DOLLAR.V A,LUE. i\-rsEOWBE, DBE, ... 
. CHECK IF ()j1 DVBE;OBE, jOiNT SUBCONTRACT. ELBE; SLBE, SDB, VENTURE 

(1\:lUSt BE ... WoSB, HUBZolie; .. · 
PARTNERSHIP 

FILLEDt>UT)· ORSDVOSB<D. 

Name: ~.~col+ B~€ktd-f-11"\c... 
Address: 3~ T~st\ o-le. 'Dr. 

G-n&k c.:h::JT lS \ ~3\p Si v ('('\.~ t> <61,~9-1 .~4 SL-9\:::.. C.-( Tl.j 0 /'A, 
City: c hV'\o. Vi~ State: OA 
Zip: 4'101] V Phone:(G\'\J42-D- i~~4 ~("'-o 
Email: clo.OC.@OI~~hO\\tw~I(S. ~ 

Name: Di .d Cv.s+t-e n::c~J+-

Address: 2? 35 4-.c+t;._c 'kt. 
~0!\lo( c; <.tv.:;. <2. '(" $ 2~ ;'5<1.1. 00 OfSE,: ~~~ P/f\. City: 5"0'\n 0'•-e..e~ State: CA. 

iY\H"s-"' Zip: q 9-i 5'~ Phone({Pitll) ::2-i.f-0-8'0170 

Email: r'ZlPerr·l~@dJ~e~±. 

CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

<.?) As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

AC Water& Sewer Group 1004 
Form AA35 -List of Subcontractors 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess o( 
0.5% of the Contractor's total Bid. The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

Name: RA'P EY\1J~v 17:A_ 1:nc. 
Address: 4?-o O\ t \i-L A ' . 
City: \J \ ~-\-0" State: VA 
Zip: <420 ~ 3 Phone: llL::t)) 2.-=~>3 -2q'rt) 

Email: s b1ovDn~ro.\? e..M:Inc.~ 
Name: Sov---\'v\\1-.}~+ 01 ~ 

Addres~: ":S~l ~'* At; 
City:£\ Cb.:j~ State:---=.OA..:....__ __ 

Zip: 0\z..t>~ Phonell.,illt)"\'2.&.- YSt.f-3 

Email: ak.betAA~~v.re:7\-Si ~i, 

ee.n~:\-1-v..~ <i>Cf.o '\5lo 

~,o\-G)' ~\II S" 

AS\)~Q..\ \
Pd\,v 1¥\ '0 

Trri(T 0 

~ 

DOLIARVALUE .. 
... . OF . ·. 
SUB(:O~TRACT •·• 

(1\itiSTBE 
FIUiEDOlJT) 

$ Jl~~q!. <;?I 

41,"::>$"D.-

M)3E, W:QE, DBE; 
DVBE;OBE; 

ELBE; SLBE, SDB, 
WoSB, HUBZone, 

ORSI)VQSBID 

'S.L-12:,6: 

s; i-gC 

c-1,-y 

0,1\J) 

IJ/A 

Nl~ 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

@ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

AC Water & Sewer Group 1004 
Form AA35- List of Subcontractors 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtained from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation percentages shall list tlie 
Supplier(s) on the Named Equipment/Material Supplier List. The Named Equipment/Material Supplier List, at a minimum, shall have the name, locations (City) and the DOLLAR VALUE of the· 
Suppliers. The Bidder will be credited up to 60% of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures or substantially alters materials and supplies in which 
case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In calculating the subcontractor participation percentages, vendors/suppliers will receive 
60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed firm will be credited at 60% of the listed dollar value for purposes of 
calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit. If no indication provided, listed 
firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the subcontractor participation percentages . 

Name: ____________ _ 

Address:. ____________ _ 

City: ______ _ State: ___ _ 

Zip: Phone: ______ _ 

Email: ____________ _ 

Name: _____________ _ 

Address: ____________ __ 

City: _____ _ State: ___ _ 

Zip: Phone: ______ _ 

Email: _____________ _ 

. '·:: >'··":'~:.,. ::<:::-:·.~· ··::' . .:::::.::.:::::-::: ::::. 
. ·:;:':.:" ;:;::::: 

.·MATERIALS OR 
SUPJ>LIES•· 

.· DOLLAR VALUE 
.• OF MATERIAL OR 

SUPPLIES ,. SUPPI:JER 

CD As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise 
Certified Disadvantaged Business Enterprise 
Other Business Enterprise 
Certified Small Local Business Enterprise 
Woman-Owned Small Business 
Service-Disabled Veteran Owned Small Business 

MBE 
DBE 
OBE 
SLBE 
WoSB 
SDVOSB 

@ As appropriate, Bidder shall indicate ifVendor/Supplier is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

Certified Woman Business Enterprise 
Certified Disabled Veteran Business Enterprise 
Certified Emerging Local Business Enterprise 
Small Disadvantaged Business 
HUBZone Business 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

WBE 
DVBE 
ELBE 

SDB 
HUB Zone 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages ifthe Bidder fails to submit the required proof of certification. 

AC Water & Sewer Group 1004 
Form AA40- Named Equipment/Material Supplier List 
Volume 2 of2 (Rev. Oct. 2014) 
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BIDDING DOCUMENTS 

SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERNATE (USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED) 

Bidder shall list all Subcontractors described in the Bidder's Base Bid whose percentage of work will increase or decrease if alternates are selected for award. Bidder shall also list addition~! 
Subcontractors not described in the Bidder's Base Bid who, as a result of the alternates, will perform work or labor, or render services, or specially fabricate and install a portion [type] of work or
improvements in an amount in excess of0.5% .. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors that Bidders are 
seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

ADDITIVE/ 
DEDUCTIVE 
ALTERNATE 

Subcontractors' License Number must be filled in. Failure to provide the information specified may deem the bidder non-responsive. 

-
·~ 

NAME, ADDRESS AND TELEPHONE NlJM.BERQF 
SUBCONTRACTOR . . . . ...... . 

Name: _____________ _ 

Address: ____________ _ 

City: ______ _ State: ___ _ 

Zip: Phone: ______ _ 

Email: 

Name: _____________ _ 

Address: ____________ _ 

City: State:. ___ _ 

Zip: Phone: ______ _ 

Email: 

CONSTRUCTOR 
()R DESI~NER 

-

I 
. DOLLARVALUE<, 

. . . . OF . . MBE, WBE; DBE, 
.TYPE ()f: sJJBCONTRACT J)VBE, ()BE, 

WORK ' _. ; < · ·. · .· ' , ELBE, SLBE, SDB, 
(MVSl BE .. .. · WoSB;HUBZone, 

,. I FILLED OUT) , .. ·. ORSDVOSB<D I 

WHERE 
CERTIFIED@ 

CHECK IF 
JOINT 

VENTURE 
PARTNERSHIP 

CD As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business W oSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participations percentages if the Bidder fails to submit the required proof of certification. 

AC Water & Sewer Group 1004 
Form AA45 -Subcontractors Additive/Deductive Alternate 
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